| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 480, 432. 42

CALL CRDER : 511 CONTRACT I D :
LETTI NG DATE : 06/22/04 10:00 AM DI STRI CT
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :

VENDOR RANKI NG

B -25085-A

SEYMOUR DI STRI CT

06/ 01/05 COVPLETI ON DATE

RQUTE : SR 3
COUNTI ES : JENNI NGS

PROIECT(S) : 1994010

DATE : 07/06/
PAGE : 511 -1

1  35-2040801
2 35-1385672
3  35-1618530
4  35-1128289

GOHVANN ASPHALT & CONSTRUCTI QN, | NC.
FORCE CONSTRUCTI ON CO. I NC.

AVERI CAN CONTRACTI NG & SERVI CES
BEATY CONSTRUCTI ON, | NC

3,076, 354. 83
3,181, 251. 73
3, 240, 839. 26
3, 357, 505. 13

100. 0000%
103. 4097%
105. 3467%
109. 1390%

04

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON

| (1) 352040801

| GOHMANN ASPHALT & CONSTR

I
QUANTI TY | UNIT PRICE

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105-06845

CONSTRUCTI ON ENG NEERI NG

0002 105-07039
FI ELD OFFICE, B
0003 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 201-52370

|

LUWP| 20000. 00000
|

12.000 Mos | 1500. 00000
|

LUWP|  150000. 00000

|
LUWP| 45000. 00000

CLEAR NG RI GHT OF WAY |

0005 202-02240
PAVEMENT REMOVAL
0006 202-02241
GUARDRAI L, REMOVE
0007 202-02272
PAVED SI DE DI TCH
0008 202-51330
PRESENT STRUCTURE
0009 202-51330
PRESENT STRUCTURE
0010 202-51330
PRESENT STRUCTURE
0011 202-51330
PRESENT STRUCTURE,
0012 203-02000

EXCAVATI ON, COMMON

0013 203-02010
EXCAVATI ON, ROCK

0014 203-02040
EXCAVATI ON, Y

6844.000 n2 | 5. 50000
|
80.000 m | 8. 00000
I
460.000 m | 16. 00000
REMOVE |
LUMP|  44000. 00000
REMOVE [
LUMP| 1500. 00000
REMOVE , STR NO. 4
LUMP| 750. 00000
REMIVE , STR NOQ 6
LUMP| 750. 00000
REMOVE , STR NO 9A
11210.000 n8 | 4. 50000
I
2620.000 n8 | 65. 00000
|
42.000 n8 | 105. 00000

| (2) 35 1385672

| (3) 35-1618530
I | FORCE CONSTRUCTI ON CO. I NC. | AVERI CAN CONTRACTI NG & SERVI

I
AMOUNT|  UNI'T PRI CE

UNIT PRI CE AMOUNT

e e e e
ZOOO0.00H 24900. 00000 24900.00% 34000. 00000 34000. 00
18000.00# 1430. 00000 17160. 00| 1514. 38000 18172. 56
150000.00I 150000. 00000 150000. 00] 163140. 00000 163140. 00
45000.00; 42596. 00000 42596. 00| 48940. 00000 48940. 00
37642.00" 8. 20000 56120.80, 7. 00000 47908. 00
640.00; 7. 50000 600.00I 7. 55000 604. 00
7360.00, 14. 02000 6449.20I 22. 00000 10120. 00
44000.00, 55705. 00000 55705. 00| 37000. 00000 37000. 00
1500.001 1161. 00000 1161.001 8500. 00000 8500. 00
750.00% 1349. 00000 1349.001 8500. 00000 8500. 00
750.001 1271. 00000 1271.001 3650. 00000 3650. 00
50445.00{ 10. 50000 117705.001 12. 00000 134520. 00
170300.00, 32. 96000 86355.20I 45. 00000 117900. 00
4410.00{ 33. 90000 1423.801 50. 00000 2100. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 511 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 480, 432. 42 ROUTE : SR 3
CALL ORDER : 511 CONTRACT 1D : B -25085-A COUNTI ES : JENNI NGS
LETTI NG DATE : 06/22/04 10:00 AM DISTRCT  : SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35-2040801 | (2) 35 1385672 | (3) 35-1618530

| GOHVANN ASPHALT & CONSTR , || FORCE CONSTRUCTI ON CO. | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m o m e e e et e e et et e e e e e e e e e e e e e e e e e e e emmeemeeooo-

0015 203-02070 32888.000 n8 | 10. 00000 328880. 00| 11. 19000 368016. 72 14. 00000 460432. 00
BORROW | | [

0016 203-51223 10645.000 n8 | 7. 50000 79837. 50| 10. 50000 111772. 50] 5. 00000 53225. 00
EXCAVATI ON, WATERWAY | | [

0017 205-03371 100.000 n8 | 12. 50000 1250. 00| 15. 55000 1555. 00| 13. 00000 1300. 00
SEDI MENT REMOVE | | [

0018 205-06931 390.600 My | 35. 00000 13671. 00| 34. 76000 13577. 26 35. 00000 13671. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |

0019 205-06936 29.400 My | 35. 00000 1029. 00| 29. 19000 858. 19| 60. 00000 1764. 00
TEMPORARY SEDI MENT TRAP | | |

0020 205- 06937 960.000 m | 5. 00000 4800. 00| 5. 00000 4800. 00| 5. 25000 5040. 00
TEMPORARY SI LT FENCE | | |

0021 206-51215 82.000 n8 | 65. 00000 5330. 00| 177. 79000 14578. 78| 110. 00000 9020. 00
EXCAVATI ON, X | |

0022 206-51220 58.000 n8 | 50. 00000 2900. 00| 58. 75000 3407. 50| 180. 00000 10440. 00
EXCAVATI ON, VET | |

0023 206-51230 32.000 n8 | 30. 00000 960. 00| 67. 75000 2168. 00| 35. 00000 1120. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0024 206- 93520 54.000 n2 | 250. 00000 13500. 00| 153. 57000 8292. 78| 175. 00000 9450. 00
TEMPORARY SHEET PI LI NG | | |

0025 207-07499 7482.000 n2 | 4.00000 29928. 00| 4.50000 33669. 00| 5. 00000 37410. 00
SUBGRADE TREATMENT, TYPE B | |

0026 211-06467 16.000 n8 | 70. 00000 1120. 00| 93. 74000 1499. 84| 50. 00000 800. 00
AGGREGATE FCR END BENT BACKFI LL | | |

0027 211-07454 384.000 n8 | 35. 00000 13440. 00| 28. 27000 10855. 68| 24. 00000 9216. 00
STRUCTURE BACKFI LL [ [ [

0028 213-08058 60.000 n8 | 175. 00000 10500. 00| 77. 00000 4620. 00| 100. 00000 6000. 00
FLOMBLE BACKFI LL | [ [

0029 302-07455 20.600 n8 | 60. 00000 1236. 00| 64. 00000 1318. 40| 60. 00000 1236. 00
DENSE GRADED SUBBASE [ | [

0030 303-01180 3885.000 My | 15. 00000 58275. 00| 14. 12000 54856. 20| 18. 00000 69930. 00
COVPACTED AGGREGATE, NO 53 | |

0031 303-07662 23.000 My | 30. 00000 690. 00| 43. 41000 998. 43| 24. 00000 552. 00
STONE , NO. 8 | |

0032 306-08036 46.000 n2 | 12. 00000 552. 00| 19. 00000 874. 00| 14. 00000 644. 00
MLLING ASPHALT, 50 mm | | |

0033 306-08043 202.000 n2 | 12. 00000 2424. 00| 3. 00000 606. 00| 13. 00000 2626. 00
M LLING TRANSI TI ON | | |

0034 401- 06264 LUMP| 2000. 00000 2000. 00| 2880. 00000 2880. 00| 3100. 00000 3100. 00
PROFI LOGRAPH, HVA | | |

0035 401-07321 1055.000 My | 40. 00000 42200. 00| 43. 20000 45576. 00| 47. 00000 49585. 00

QC/ QA HMA, 2, 64, SURFACE, 9.5 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 480, 432. 42 ROUTE : SR 3
CALL ORDER : 511 CONTRACT 1D : B -25085-A COUNTI ES : JENNI NGS
LETTI NG DATE : 06/22/04 10: 00 AM DISTRCT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35 1385672 | (3) 35-1618530

| GOHVANN ASPHALT & CONSTR , || FORCE CONSTRUCTI ON CO. | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e e m o e e et e e et e e e e e e e e e e et e e e e e e m e e e e meemmeeoo-

0036 401-07390 1706.000 My | 38. 00000 64828. 00| 35. 28000 60187. 68| 38. 00000 64828. 00
QC/ QA HWVA, 2, 64, |NTERVEDI ATE, 19.0 nm | | |

0037 401-07407 4723.000 My | 35. 00000 165305. 00| 31. 20000 147357. 60| 37.00000 174751. 00
QC/ QA HWVA, 2, 64, BASE, 25.0 nm | | |

0038 401-07423 2032.000 My | 37. 00000 75184. 00| 36. 48000 74127. 36| 39. 00000 79248. 00
QC/ QA HMVA, 2, 64, BASE, 19.0 nm | |

0039 401-07429 1625.000 My | 39. 00000 63375. 00| 41. 28000 67080. 00| 45. 00000 73125. 00
QC/ QA HWVA, 5, 76, | NTERVEDI ATE, C19.0 nmj | |

0042 404-05511 3251.000 n2 | 2.00000 6502. 00| 2. 16000 7022. 16| 2. 50000 8127. 50
SEAL COAT, 2 | | |

0043 405- 05517 12.600 My | 325. 00000 4095. 00| 192. 00000 2419. 20| 225. 00000 2835. 00
ASPHALT FOR PRI ME COAT | | |

0044 406- 05520 10.800 My | 225. 00000 2430. 00| 192. 00000 2073. 60| 225. 00000 2430. 00
ASPHALT FOR TACK COAT | | |

0045 601-01522 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00| 1250. 00000 5000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |

0046 601-01700 1.000 EACH 1795. 00000 1795. 00| 1795. 00000 1795. 00| 1850. 00000 1850. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 [ | |

0047 601-07023 16. 000 EACH 3600. 00000 57600. 00| 3600. 00000 57600. 00| 3800. 00000 60800. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | | |

0048 601-94689 5.000 EACH 2295. 00000 11475. 00| 2295. 00000 11475. 00| 2400. 00000 12000. 00
GUARDRAI L END TREATMENT, CS | |

0049 601-99105 360.050 m | 41. 40000 14906. 07| 41. 40000 14906. 07| 42. 00000 15122. 10
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0050 602- 06639 337.000 m | 65. 00000 21905. 00| 75. 79000 25541. 23| 37. 00000 12469. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0051 602- 06646 483.000 m | 55. 00000 26565. 00| 54. 33000 26241. 39 35. 00000 16905. 00
TEMPORARY CONCRETE BARRI ER | | |

0052 602-06729 16. 000 EACH 7.00000 112. 00| 7. 00000 112. 00| 9. 00000 144. 00
BARRI ER DELI NEATCR | [ [

0053 609- 06259 140.600 n2 | 80. 00000 11248. 00| 79. 20000 11135. 52 65. 00000 9139. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | [ [
300 mm | |

0055 611-06497 6.000 EACH 105. 00000 630. 00| 105. 00000 630. 00| 110. 00000 660. 00
MAI LBOX ASSEMBLY, SI NGLE | | |

0056 611-06498 1.000 EACH 135. 00000 135. 00| 135. 00000 135. 00| 140. 00000 140. 00
MAI LBOX ASSEMBLY, DOUBLE | |

0057 611-95023 5.000 EACH 135. 00000 675. 00| 135. 00000 675. 00| 140. 00000 700. 00
MAI LBOX ASSEMBLY, RESET | | [

0058 615- 06490 32.000 EACH 95. 00000 3040. 00| 95. 00000 3040. 00| 100. 00000 3200. 00

R GHT OF WAY MARKER [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 480, 432. 42 ROUTE : SR 3
CALL ORDER : 511 CONTRACT 1D : B -25085-A COUNTI ES : JENNI NGS
LETTI NG DATE : 06/22/04 10:00 AM DISTRCT  : SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35-2040801 | (2) 35 1385672 | (3) 35-1618530

| GOHVANN ASPHALT & CONSTR., || FORCE CONSTRUCTI ON CO. I NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOLNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m e e et o e e et e e e e e e e e e e e e et e e e e e e e e e emmeemeeooo-

0059 615- 06500 4.000 EACH 395. 00000 1580. 00| 395. 00000 1580. 00| 450. 00000 1800. 00
MONUMENT, A | | |

0060 615- 06505 2.000 EACH 495. 00000 990. 00| 495. 00000 990. 00| 550. 00000 1100. 00
MONUMENT, B | | |

0061 615-06510 1.000 EACH 395. 00000 395. 00| 395. 00000 395. 00| 425. 00000 425. 00
MONUMENT, C | | |

0062 616-02320 5820.000 n2 | 2. 50000 14550. 00| 2.10000 12222. 00| 2.00000 11640. 00
GEOTEXTI LES | | |

0063 616-06405 2377.000 My | 27. 00000 64179. 00| 21. 08000 50107. 16| 16. 00000 38032. 00
R PRAP, REVETNMENT | | [

0064 616-06451 1704.000 My | 27. 00000 46008. 00| 16. 20000 27604. 80| 16. 00000 27264. 00
R PRAP, UNI FORM | |

0065 619-04414 4.000 EACH 300. 00000 1200. 00| 263. 86000 1055. 44| 225. 00000 900. 00
DRAI N EXTENSI ON | | [

0066 621-01004 2.000 EACH 625. 00000 1250. 00| 500. 00000 1000. 00| 525. 00000 1050. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |

0067 621-02468 400.000 kg | 7. 84000 3136. 00| 7. 84000 3136. 00| 8. 00000 3200.00
SEED M XTURE, GRASS, 1 | | |

0068 621-02770 4119.000 n2 | 1. 35000 5560. 65| 1. 35000 5560. 65| 1. 50000 6178. 50
ERCS| ON CONTROL BLANKET | | |

0069 621-06545 2.600 My | 370. 00000 962. 00| 370. 00000 962. 00| 375. 00000 975. 00
FERTI LI ZER | | |

0070 621-06548 26.000 kg | 67. 50000 1755. 00| 67. 50000 1755. 00| 70. 00000 1820. 00
SEED M XTURE, CV | | [

0071 621-06553 90.000 kg | 7. 23000 650. 70| 7. 23000 650. 70| 8. 00000 720. 00
SEED M XTURE, R | | |

0072 621-06557 207.000 kg | 4. 50000 931. 50| 4. 50000 931. 50| 5. 00000 1035. 00
SEED M XTURE, T | | |

0073 621- 06565 21.000 My | 457. 00000 9597. 00| 457. 00000 9597. 00| 475. 00000 9975. 00
MULCHI NG MATERI AL | |

0074 621-06567 93.000 kL | 2.00000 186. 00| 2. 00000 186. 00| 2.00000 186. 00
VATER | | |

0075 621-06574 35.000 2 | 3. 20000 112. 00| 3. 20000 112. 00| 3. 20000 112. 00
SODDI NG | | |

0076 621-06575 5120.000 n2 | 3. 20000 16384. 00| 3. 20000 16384. 00| 3. 20000 16384. 00
SODDI NG, NURSERY | | |

0077 622-52436 6.000 EACH 26. 00000 156. 00| 26. 00000 156. 00| 27. 00000 162. 00
SIGN, DO NOT MOW OR SPRAY | | |

0078 622-91786 170.000 EACH| 10. 00000 1700. 00| 10. 00000 1700. 00| 11. 00000 1870. 00

SEEDLI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 480, 432. 42 ROUTE : SR 3
CALL ORDER : 511 CONTRACT 1D : B -25085-A COUNTI ES : JENNI NGS
LETTI NG DATE : 06/22/04 10:00 AM DISTRCT  : SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35-2040801 | (2) 35 1385672 [ (3) 35-1618530

| GOHVANN ASPHALT & CONSTR., || FORCE CONSTRUCTI ON CO. | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m e m e m o e e et e e et e e m e e e e e e e e e e e e e e e e e o e memmeemee—o--

0079 622-98200 24.000 EACH 26. 00000 624. 00| 26. 00000 624. 00| 27.00000 648. 00
SIGN, DO NOT Di STURB | | |

0080 701-51195 58.800 m | 125. 00000 7350. 00| 175. 00000 10290. 00| 210. 00000 12348. 00
PILE, STEEL H, HP 310 X 79 | | |

0081 701-91792 8.000 EACH 150. 00000 1200. 00| 91. 00000 728. 00| 100. 00000 800. 00
PILE TIP, STEEL H | | |

0082 701-93633 9.800 m | 250. 00000 2450. 00| 744. 53000 7296. 39 400. 00000 3920. 00
OVERS| ZED PREDRI LLED PI LE HOLES | |

0083 701-98856 12.000 m | 800. 00000 9600. 00| 727. 20000 8726. 40| 1200. 00000 14400. 00
CORED HOLE | N ROCK, 508 mm | | |

0084 702-51005 94.400 n8 | 550. 00000 51920. 00| 552. 93000 52196. 59| 600. 00000 56640. 00
CONCRETE, A, SUBSTRUCTURE | | |

0085 702-51015 24.800 n8 | 500. 00000 12400. 00| 1281. 02000 31769. 30| 325. 00000 8060. 00
CONCRETE, B, FOOTI NGS | | |

0086 702-51110 585.000 kg | 8. 00000 4680. 00| 4. 96000 2901. 60| 5. 00000 2925. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |

0087 702-93722 23.400 n8 | 325. 00000 7605. 00| 225. 90000 5286. 06| 300. 00000 7020. 00
CONCRETE, C | | [

0088 703-51030 9350.000 kg | 1. 70000 15895. 00| 1. 43000 13370. 50| 1. 50000 14025. 00
REI NFORCI NG STEEL [ | [

0089 703-51032 67148.000 kg | 1. 90000 127581. 20| 1. 67000 112137. 16 1. 60000 107436. 80
REI NFORCI NG STEEL, EPOXY COATED | | [

0090 704-51002 222.700 n8 | 650. 00000 144755. 00| 783. 19000 174416. 41| 625. 00000 139187. 50
CONCRETE, C, SUPERSTRUCTURE | | [

0091 706-05732 4.000 EACH| 1400. 00000 5600. 00| 1200. 00000 4800. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |

0092 706-51020 38.400 n8 | 550. 00000 21120. 00| 526. 00000 20198. 40 475. 00000 18240. 00
CONCRETE, C, RAILING | |

0093 709-51821 LUWP| 6000. 00000 6000. 00| 6000. 00000 6000. 00 6200. 00000 6200. 00
SURFACE SEAL |

0094 711-51038 LUMP|  259000. 00000 259000. 00|  292563. 00000 292563. 00| 268000. 00000 268000. 00
STRUCTURAL STEEL |

0095 714-26708 42.000 m | 1400. 00000 58800. 00| 1695. 00000 71190. 00 1400. 00000 58800. 00

CONCRETE, 2400 mm x 1200 mm | |

0096 715-05048 1357.000 m | 7. 50000 10177. 50] 9. 55000 12959. 35 14. 00000 18998. 00
PIPE, TYPE 4, CIRCULAR 150 nm [

0097 715-05053 115.800 m | 28. 00000 3242. 40| 40. 61000 4702. 64 30. 00000 3474.00
Pl PE, UNDERDRAI N QUTLET, 150 nm | |

0098 715-05171 65.300 m | 90. 00000 5877. 00| 96. 00000 6268. 80 97. 00000 6334. 10

I
I
I
I
|
CULVERT, PRECAST BOX, REI NFORCED | | I
|
I
I
|
|
I

PIPE, TYPE 3, CIRCULAR 450 nm |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 480, 432. 42 ROUTE : SR 3
CALL ORDER : 511 CONTRACT 1D : B -25085-A COUNTI ES : JENNI NGS
LETTI NG DATE : 06/22/04 10:00 AM DISTRCT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35- 2040801 | (2) 35 1385672 | (3) 35-1618530

| GOHVANN ASPHALT & CONSTR , || FORCE CONSTRUCTI ON CO. | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SI GN POST, SQUARE, 1, REI NFORCED ANCHOR
BASE

------------------------------------------ T Ty
0099 715-05173 29.000 m | 90. 00000 2610. 00| 101. 92000 2955. 68| 134. 00000 3886. 00
PIPE, TYPE 3, CRCULAR 600 mm [ | [
0100 715-05407 42.200 m | 30. 00000 1266. 00| 12. 87000 543. 11| 35. 00000 1477. 00
Pl PE, END BENT DRAIN, 150 nm [ | [
0101 715-46010 12. 000 EACH 400. 00000 4800. 00| 307. 98000 3695. 76| 300. 00000 3600. 00
PI PE END SECTI ON, 450 nm | | [
0102 715-46020 2.000 EACH 400. 00000 800. 00| 303. 00000 606. 00| 350. 00000 700. 00
PI PE END SECTION, 600 mm | | |
0103 715-46040 6. 000 EACH 400. 00000 2400. 00| 1633. 00000 9798. 00| 650. 00000 3900. 00
PI PE END SECTION, 900 mm | | |
0104 716-07635 152.900 m | 1650. 00000 252285. 00| 1280. 00000 195712. 00| 1300. 00000 198770. 00
Pl PE | NSTALLATI ON, TRENCHLESS, 900 mm | | |
0105 718-06529 10. 000 EACH 400. 00000 4000. 00| 550. 00000 5500. 00| 300. 00000 3000. 00
OUTLET PROTECTOR, 2 | | |
0106 718-06531 6.000 EACH 300. 00000 1800. 00| 500. 00000 3000. 00| 350. 00000 2100. 00
OUTLET PROTECTOR, 3 | | |
0107 718-06532 1000.000 m | 3. 00000 3000. 00| 3. 00000 3000. 00| 3.10000 3100. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0108 718-52610 273.000 nB8 | 38. 00000 10374. 00| 33. 07000 9028. 11| 35. 00000 9555. 00
AGGREGATE FOR UNDERDRAI NS | | |
0109 718-99153 2510.000 n2 | 1. 50000 3765. 00| 1. 40000 3514. 00| 2.00000 5020. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0110 726-93524 8.000 EACH 350. 00000 2800. 00| 275. 97000 2207. 76| 425. 00000 3400. 00
BEARI NG ASSEMBLY, | | [ [
0111 726-93525 8.000 EACH 1250. 00000 10000. 00| 1123. 91000 8991. 28| 800. 00000 6400. 00
BEARI NG ASSEMBLY, || [ | [
0112 801-06203 2288.000 m | 0. 70000 1601. 60| 0. 66000 1510. 08| 0. 70000 1601. 60
TEMPORARY PAVEMENT MARKI NG, 100 mm [ [ [
0113 801-06207 5260.000 m | 3. 00000 15780. 00| 3. 00000 15780. 00| 3.10000 16306. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | | |
0114 801-06640 37.000 EACH 115. 00000 4255. 00| 115. 00000 4255. 00| 120. 00000 4440. 00
CONSTRUCTI ON SI GN, A | | |
0115 801-06645 4.000 EACH 50. 00000 200. 00| 50. 00000 200. 00| 55. 00000 220. 00
OONSTRUCTI ON SI GN, B | | [
0116 801-06775 LUWP| 5000. 00000 5000. 00| 59036. 50000 59036. 50| 50000. 00000 50000. 00
MAI NTAI NI NG TRAFFI C | | [
0117 801-07119 76.800 m | 70. 00000 5376. 00| 68. 36000 5250. 05| 75. 00000 5760. 00
BARRI CADE, 111-B | [ |
0118 802-05701 68.000 m | 33. 00000 2244. 00| 32. 66000 2220. 88| 33. 00000 2244. 00
| |
I I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 480, 432. 42 ROUTE : SR 3
CALL ORDER : 511 CONTRACT 1D : B -25085-A COUNTI ES : JENNI NGS
LETTI NG DATE : 06/22/04 10:00 AM DISTRCT  : SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35-2040801 | (2) 35 1385672 | (3) 35-1618530

| GOHVANN ASPHALT & CONSTR , || FORCE CONSTRUCTI ON CO. | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m et o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-

0119 802-05702 30.200 m | 32. 50000 981. 50| 32. 06900 968. 48| 33. 00000 996. 60
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE [ | [

0120 802-07058 13.000 EACH 130. 00000 1690. 00| 125. 00000 1625. 00| 135. 00000 1755. 00
SIGN, SHEET ASSEMBLY, RELOCATE | | [

0121 802-07059 8.000 EACH 90. 00000 720. 00| 85. 00000 680. 00| 90. 00000 720. 00
SIGN, SHEET, AND SUPPORTS, REMOVE | | [

0122 802-07060 9.000 EACH 115. 00000 1035. 00| 110. 00000 990. 00| 115. 00000 1035. 00
SI G\, SHEET, RELOCATE | | [

0123 802- 76035 1.890 n2 | 220. 00000 415. 80| 214. 10000 404. 65 220. 00000 415. 80

SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS | | |

0124 808-06712 58.000 m | 1. 00000 58. 00| 1. 00000 58. 00| 1. 10000 63. 80
LI NE, PAINT, BROKEN, YELLON 100 nm | | |

0125 808-06713 3004.000 m | 0. 79000 2373. 16| 0. 79000 2373. 16| 0. 80000 2403. 20
LINE, PAINT, SOLID, WHI TE, 100 nm | [ [

0126 808-06714 3965.000 m | 0. 79000 3132. 35]| 0. 79000 3132. 35| 0. 80000 3172. 00
LI NE, PAINT, SOLID, YELLON 100 nm | [ [

0127 808-06716 1562.000 m | 2. 30000 3592. 60| 2. 30000 3592. 60| 2. 50000 3905. 00
LI NE, REMOVE | | [

0128 808-06723 4,000 EACH 25. 00000 100. 00| 25. 00000 100. 00| 27. 00000 108. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | [
| NDI CATI ON' ARROW | |

0129 808-06724 4.000 EACH 25. 00000 100. 00| 25. 00000 100. 00| 27. 00000 108. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | |
ONLY I I I

0130 808-75035 69.000 m | 1. 70000 117. 30| 1. 70000 117. 30| 1. 80000 124. 20
LI NE, PAINT, SOLID, WH TE, 600 nm | | [

0131 808-75996 102. 000 EACH| 10. 00000 1020. 00| 8. 50000 867. 00| 7.00000 714. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | [
REMOVE [ [ [

0132 808- 75998 144. 000 EACH| 32. 00000 4608. 00| 22. 00000 3168. 00| 35. 00000 5040. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |

0133 402-07433 245.000 My | 48. 00000 11760. 00| 48. 96000 11995. 20| 55. 00000 13475. 00
HVA SURFACE, TYPE B | | |

0134 402-07441 734.000 My | 45. 00000 33030. 00| 36. 00000 26424. 00| 41. 00000 30094. 00
HVA BASE, TYPE B | |

0135 610- 07487 876.000 My | 55. 00000 48180. 00| 51. 84000 45411. 84| 56. 00000 49056. 00
HVA FOR APPROACHES, TYPE B [ | |

SECTI ON TOTALS | $ 3,076, 354. 83| $ 3,181, 251. 73] $ 3,240, 839. 26
------------------------------------------ T T T T T S I L

CONTRACT TOTALS | $ 3,076, 354. 83| $ 3,181, 251.73| $ 3,240, 839. 26




TEMPORARY SI LT FENCE

| NDI ANA DEPARTMENT OF TRANSPCORTATI ON DATE : 07/06/ 04
PAGE : 511 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 480, 432. 42 ROUTE : SR 3
CALL ORDER : 511 CONTRACT ID : B -25085-A COUNTI ES : JENNI NGS
LETTI NG DATE : 06/22/04 10:00 AM DISTRCT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-1128289 [ |
| BEATY CONSTRUCTI ON, | NC. | [
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e ot o e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105- 06845 LUMP|  45000. 00000 45000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 12.000 MOS | 1650. 00000 19800. 00| [
FIELD OFFI CE, B | | |
0003 110-01001 LUMP|  167000. 00000 167000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP|  50300. 00000 50300. 00| |
CLEARI NG RI GHT OF WAY | [ [
0005 202-02240 6844.000 n2 | 6. 00000 41064. 00| |
PAVEMENT REMOVAL | | |
0006 202-02241 80.000 m | 14. 00000 1120. 00| |
GUARDRAI L, REMOVE | | |
0007 202-02272 460.000 m | 8. 00000 3680. 00| [
PAVED S| DE DI TCH, REMOVE | | |
0008 202-51330 LUMP|  35000. 00000 35000. 00| |
PRESENT STRUCTURE, REMOVE | | |
0009 202-51330 LUVP| 1. 00000 1. 00| |
PRESENT STRUCTURE, REMOVE , STR NO 4 | | [
0010 202-51330 LUWP| 1. 00000 1. 00| |
PRESENT STRUCTURE, REMOVE , STR NO 6 | [ |
0011 202-51330 LUVP| 1. 00000 1. 00| |
PRESENT STRUCTURE, REMOVE , STR NO. 9A | | |
0012 203-02000 11210.000 n8 | 16. 75000 187767. 50| |
EXCAVATI ON,  COMMON | | |
0013 203-02010 2620.000 n8 | 41. 75000 109385. 00| |
EXCAVATI ON, ROCK [ | [
0014 203-02040 42.000 n8 | 50. 50000 2121. 00 |
EXCAVATI ON, Y [ | [
0015 203-02070 32888.000 n8 | 12. 70000 417677. 60| |
BORROW | | [
0016 203-51223 10645.000 n8 | 8. 50000 90482. 50| |
EXCAVATI ON, WATERVAY | | |
0017 205-03371 100.000 n8 | 7. 00000 700. 00| |
SEDI MENT REMOVE | | |
0018 205-06931 390. 600 | 32. 00000 12499. 20| |
TEMPORARY CHECK DAM REVETMENT R PRAP | [ |
0019 205-06936 29.400 My | 94. 00000 2763. 60| |
TEMPORARY SEDI MENT TRAP | | [
0020 205- 06937 960.000 m | 5. 25000 5040. 00| |
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 511 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 480, 432. 42 RQUTE : SR 3
CALL CRDER : 511 CONTRACT ID : B -25085-A COUNTI ES : JENNI NGS
LETTI NG DATE : 06/22/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET-ASI DE :

| (4) 351128289 | |

| BEATY CONSTRUCTI ON, | NC. | |

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-

0021 206-51215 82.000 n8 | 124. 00000 10168. 00
EXCAVATI ON, X |

0022 206-51220 58.000 n8 | 630. 00000 36540. 00
EXCAVATI ON, VET |

0023 206-51230 32.000 n8 | 20. 00000 640. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | |

0024 206-93520 54.000 n2 | 107. 50000 5805. 00
TEMPORARY SHEET PI LI NG | |

0025 207-07499 7482.000 n2 | 4. 55000 34043. 10
SUBGRADE TREATMENT, TYPE B |

0026 211-06467 16.000 n8 | 60. 00000 960. 00
AGGREGATE FOR END BENT BACKFI LL |

0027 211-07454 384.000 n8 | 48. 00000 18432. 00
STRUCTURE BACKFI LL |

0028 213-08058 60.000 n8 | 160. 00000 9600. 00
FLOMBLE BACKFI LL | |

0029 302-07455 20.600 n8 | 115. 00000 2369. 00
DENSE GRADED SUBBASE |

0030 303-01180 3885.000 My | 17. 00000 66045. 00
COVPACTED AGGREGATE, NO 53 |

0031 303-07662 23.000 My | 26. 00000 598. 00
STONE , NO 8 |

0032 306-08036 46.000 n2 | 16. 25000 747.50
MLLING ASPHALT, 50 mm [ [

0033 306-08043 202.000 n2 | 11. 25000 2272.50

M LLING TRANSI TI ON [ [

0034 401-06264 LUVP| 3200. 00000 3200. 00
PROFI LOGRAPH, HMA |
0035 401-07321 1055. 000 | 48. 00000 50640. 00
QC/ QA HMA, 2, 64, SURFACE, 9.5 nm | |
0036 401-07390 1706.000 My | 40. 00000 68240. 00
QC/ QA HVA, 2, 64, | NTERVEDI ATE, 19.0 mm | |
0037 401-07407 4723.000 My | 35. 00000 165305. 00
QC/ QA HMVA, 2, 64, BASE, 25.0 mm | |
0038 401-07423 2032.000 My | 41. 00000 83312. 00
QA HVA, 2, 64, BASE, 19.0 mm | |
0039 401-07429 1625.000 My | 46. 00000 74750. 00
QA HVA, 5, 76, |NTERVEDI ATE, C19.0 mmj [
0042 404-05511 3251.000 n2 | 2. 35000 7639. 85
SEAL COAT, 2 | |
0043 405- 05517 12.600 My | 210. 00000 2646. 00

ASPHALT FOR PRI ME COAT [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 511 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 480, 432. 42 RQUTE : SR 3
CALL CRDER : 511 CONTRACT ID : B -25085-A COUNTI ES : JENNI NGS
LETTI NG DATE : 06/22/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET-ASI DE :

| (4) 351128289 | |
| BEATY CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ R e S e e
0044 406- 05520 10. 800 My | 210. 00000 2268. 00| |
ASPHALT FOR TACK COAT | | |
0045 601-01522 4.000 EACH 1550. 00000 6200. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0046 601-01700 1.000 EACH 1650. 00000 1650. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0047 601-07023 16. 000 EACH| 6250. 00000 100000. 00| |
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | [ |
0048 601- 94689 5.000 EACH| 2600. 00000 13000. 00| |
GUARDRAI L END TREATMENT, CS | | |
0049 601-99105 360.050 m | 54. 00000 19442. 70| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0050 602- 06639 337.000 m | 61. 00000 20557. 00| |
TEMPORARY CONCRETE BARRI ER, ANCHCORED | | |
0051 602- 06646 483.000 m | 66. 00000 31878. 00| |
TEMPCRARY CONCRETE BARRI ER | | |
0052 602- 06729 16. 000 EACH 8. 00000 128. 00| |
BARRI ER DELI NEATOR | | |
0053 609- 06259 140.600 n2 | 72. 00000 10123. 20| |
REl NFORCED CONCRETE BRI DGE APPROACH, | [ |
300 nm | | |
0055 611- 06497 6.000 EACH| 165. 00000 990. 00| |
MAI LBOX ASSEMBLY, SINGLE | | [
0056 611- 06498 1. 000 EACH| 195. 00000 195. 00| |
MAI LBOX ASSEMBLY, DOUBLE | | |
0057 611-95023 5.000 EACH| 100. 00000 500. 00| |
MAI LBOX ASSEMBLY, RESET | | |
0058 615- 06490 32.000 EACH 125. 00000 4000. 00| |
RI GHT OF WAY MARKER | | |
0059 615- 06500 4.000 EACH 460. 00000 1840. 00| |
MONUMENT, A | | |
0060 615- 06505 2.000 EACH 475. 00000 950. 00| |
MONUMENT, B [ | |
0061 615-06510 1. 000 EACH| 415. 00000 415. 00| |
MONUMENT, C | | |
0062 616- 02320 5820.000 n2 | 1. 95000 11349. 00| |
GEOTEXTI LES | | |
0063 616- 06405 2377.000 My | 15. 50000 36843. 50| |
Rl PRAP, REVETMENT [ | |
0064 616- 06451 1704.000 My | 20. 00000 34080. 00| |
I

Rl PRAP, UNI FORM | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 511 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 480, 432. 42 ROUTE : SR 3
CALL ORDER : 511 CONTRACT ID : B -25085-A COUNTI ES : JENNI NGS
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (4) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m et o e e e e e e et e e e e e e e e e et e e e e e e e e meemeemeeooo-
0065 619-04414 4.000 EACH 250. 00000 1000. 00| |
DRAI N EXTENSI ON | | [
0066 621-01004 2.000 EACH 625. 00000 1250. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ | |
SEEDI NG | | |
0067 621-02468 400.000 kg | 7. 25000 2900. 00| |
SEED M XTURE, GRASS, 1 | | [
0068 621-02770 4119.000 n2 | 1. 70000 7002. 30| |
ERCS| ON CONTROL BLANKET | | |
0069 621-06545 2.600 My | 585. 00000 1521. 00| |
FERTI LI ZER | | |
0070 621-06548 26.000 kg | 73. 00000 1898. 00| [
SEED M XTURE, CV | | |
0071 621-06553 90.000 kg | 6. 40000 576. 00| |
SEED M XTURE, R | [
0072 621-06557 207.000 kg | 4. 75000 983. 25| |
SEED M XTURE, T [ [
0073 621-06565 21.000 My | 440. 00000 9240. 00| |
MULCHI NG MATERI AL | | |
0074 621-06567 93.000 kL | 1. 10000 102. 30] |
WATER | | |
0075 621-06574 35.000 n2 | 4. 75000 166. 25| [
SODDI NG | | |
0076 621-06575 5120.000 n2 | 4. 75000 24320. 00| |
SODDI NG NURSERY | | |
0077 622-52436 6.000 EACH 33. 00000 198. 00| |
SIGN, DO NOT MOW OR SPRAY | | |
0078 622-91786 170.000 EACH| 9. 15000 1555. 50| |
SEEDLI NG | | |
0079 622-98200 24.000 EACH 33. 00000 792. 00 [
SIGN, DO NOT DI STURB | | |
0080 701-51195 58.800 m | 125. 00000 7350. 00| |
PILE, STEEL H, HP 310 X 79 | | |
0081 701-91792 8.000 EACH 100. 00000 800. 00| |
PILE TIP, STEEL H | | |
0082 701-93633 9.800 m | 500. 00000 4900. 00| |
OVERS| ZED PREDRI LLED PI LE HOLES | | [
0083 701-98856 12.000 m | 500. 00000 6000. 00| |
CORED HOLE | N ROCK, 508 mm | | |
0084 702-51005 94.400 n8 | 800. 00000 75520. 00| |
I

CONCRETE, A, SUBSTRUCTURE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 511 -12
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 3, 480, 432. 42 ROUTE : SR 3
CALL CRDER : 511 CONTRACT ID : B -25085-A COUNTI ES : JENNI NGS
LETTI NG DATE : 06/22/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE ANMOUNT
------------------------------------------ R T e i
0085 702-51015 24.800 nB8 | 250. 00000 6200. 00| |
CONCRETE, B, FQOTI NGS | | |
0086 702-51110 585.000 kg | 5. 50000 3217. 50| |
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0087 702-93722 23.400 nB8 | 225. 00000 5265. 00| |
CONCRETE, C | | |
0088 703-51030 9350. 000 kg | 1. 45000 13557. 50| |
REI NFORClI NG STEEL | | |
0089 703-51032 67148.000 kg | 1. 65000 110794. 20| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0090 704-51002 222.700 nB | 620. 00000 138074. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0091 706-05732 4.000 EACH 1350. 00000 5400. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0092 706-51020 38.400 nB8 | 550. 00000 21120. 00| |
CONCRETE, C, RAILING | | |
0093 709-51821 LUWP| 6500. 00000 6500. 00| |
SURFACE SEAL | | |
0094 711-51038 LUMP| 247863. 00000 247863. 00| |
STRUCTURAL STEEL | | |
0095 714-26708 42.000 m | 1625. 00000 68250. 00| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2400 nm x 1200 nm | | |
0096 715-05048 1357.000 m | 17. 00000 23069. 00| |
PI PE, TYPE 4, O RCULAR, 150 mm | | |
0097 715-05053 115.800 m | 60. 00000 6948. 00| |
Pl PE, UNDERDRAI N OUTLET, 150 nm | | |
0098 715-05171 65.300 m | 85. 00000 5550. 50| |
PI PE, TYPE 3, C RCULAR 450 nm | | |
0099 715-05173 29.000 m | 92. 50000 2682. 50| |
PI PE, TYPE 3, C RCULAR, 600 nm | | |
0100 715- 05407 42,200 m | 18. 50000 780. 70| |
Pl PE, END BENT DRAIN, 150 nm | [ |
0101 715-46010 12.000 EACH 225. 00000 2700. 00| |
Pl PE END SECTI ON, 450 nm | | |
0102 715-46020 2.000 EACH 325. 00000 650. 00| |
Pl PE END SECTI ON, 600 nm | | |
0103 715-46040 6.000 EACH 600. 00000 3600. 00| |
Pl PE END SECTION, 900 mm | |
0104 716-07635 152.900 m | 1125. 00000 172012. 50| |
I

Pl PE | NSTALLATI ON, TRENCHLESS, 900 nm |



SI GN, SHEET, ENCAPSULATED LENS W TH |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 511 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 480, 432. 42 ROUTE : SR 3
CALL ORDER : 511 CONTRACT ID : B -25085-A COUNTI ES : JENNI NGS
LETTI NG DATE : 06/22/04 10: 00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (4) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e e e e e e et et e e e e e e e e e et e e e e e e e e e eemeemeaooo-
0105 718- 06529 10. 000 EACH| 485. 00000 4850. 00| |
OUTLET PROTECTCR, 2 | | [
0106 718-06531 6.000 EACH 465. 00000 2790. 00| |
OUTLET PROTECTOR, 3 | | |
0107 718-06532 1000. 000 m | 3. 25000 3250. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0108 718-52610 273.000 n8 | 32. 25000 8804. 25| [
AGGREGATE FOR UNDERDRAI NS | | |
0109 718-99153 2510.000 n2 | 1. 25000 3137. 50| |
GEOTEXTI LES FOR UNDERDRAI N | [ [
0110 726-93524 8.000 EACH 175. 00000 1400. 00| |
BEARI NG ASSEMBLY, | | | [
0111 726-93525 8.000 EACH 675. 00000 5400. 00| |
BEARI NG ASSEMBLY, |1 | | |
0112 801-06203 2288.000 m | 1. 35000 3088. 80| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0113 801-06207 5260.000 m | 3. 10000 16306. 00| [
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | |
0114 801-06640 37.000 EACH 180. 00000 6660. 00| |
CONSTRUCTI ON SI GN, A | | |
0115 801- 06645 4.000 EACH 35. 00000 140. 00| [
CONSTRUCTI ON SI GN, B | | |
0116 801-06775 LUMP|  65000. 00000 65000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0117 801-07119 76.800 m | 45. 00000 3456. 00| |
BARRI CADE, I11-B | | [
0118 802-05701 68.000 m | 34. 90000 2373. 20| |
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0119 802-05702 30.200 m | 23. 10000 697. 62| |
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | [
BASE | | |
0120 802-07058 13.000 EACH 70. 00000 910. 00| |
SIGN, SHEET ASSEMBLY, RELOCATE | | |
0121 802-07059 8.000 EACH 25. 00000 200. 00| |
SIGN, SHEET, AND SUPPCRTS, REMOVE | [ [
0122 802-07060 9.000 EACH 70. 00000 630. 00| |
SIGN, SHEET, RELOCATE | | |
0123 802- 76035 1.890 n® 210. 00000 396. 90| |
I
I

LEGEND 2. 54 nm THI CKNESS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/ 06/ 04
PAGE : 511 -14

ENG NEER S ESTI MATE: $ 3, 480, 432. 42 ROUTE : SR 3
CALL ORDER : 511 CONTRACT ID : B -25085-A COUNTI ES : JENNI NGS
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (4) 35-1128289 | |
| BEATY CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e emeemeaooo-
0124 808-06712 58.000 m | 0. 38000 22. 04| |
LINE, PAINT, BROKEN, YELLOW 100 mm | | |
0125 808-06713 3004.000 m | 0. 38000 1141. 52| |
LINE, PAINT, SOLID, WA TE, 100 nm | [ [
0126 808-06714 3965.000 m | 0. 38000 1506. 70| |
LINE, PAINT, SOLID, YELLON 100 nm | [ [
0127 808-06716 1562.000 m | 1. 30000 2030. 60| |
LI NE, REMOVE | | |
0128 808-06723 4.000 EACH 60. 00000 240. 00| |
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
I NDI CATI ON ARROW | | [
0129 808-06724 4.000 EACH 80. 00000 320. 00| |
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
ONLY I I |
0130 808- 75035 69.000 m | 9. 75000 672. 75| |
LINE, PAINT, SOLID, WH TE, 600 nm | [
0131 808- 75996 102.000 EACH 9. 25000 943. 50| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0132 808- 75998 144.000 EACH 23. 75000 3420. 00| |
SNOWPLOMBLE RAI SED PAVENENT MARKER | | [
0133 402-07433 245.000 My | 55. 00000 13475. 00| |
HVA SURFACE, TYPE B | | |
0134 402-07441 734.000 My | 40. 00000 29360. 00| |
HVA BASE, TYPE B | [ |
0135 610-07487 876.000 My | 58. 00000 50808. 00| [
HVA FOR APPROACHES, TYPE B | | |
SECTI ON TOTALS | $ 3,357, 505. 13| |

CONTRACT TOTALS [

$ 3,357, 505.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 105, 882. 77

CALL CRDER : 521 CONTRACT I D :

LETTI NG DATE : 06/22/04 10:00 AM DI STRI CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON : URBAN

SET- ASI DE :

VENDOR RANKI NG :

B -27279-A

LAPORTE DI STRI CT
07/ 15/ 05 CQOVPLETI ON DATE

DATE : 07/ 06/ 04
PAGE : 521 -1
ROUTE : SR 49
COUNTI ES : PORTER
PRQIECT( S) 4364015
4364015
4364015
OTHERS
TOTAL % OVER
BI D LON BI D

1 35-1618530
2  35-1106884
3  35-1582109

AMERI CAN CONTRACTI NG & SERVI CES
ELLAS CONSTRUCTI ON COVPANY, | NC.
KANKAKEE VALLEY CONSTRUCTI ON

100. 0000%
102. 6906%
109. 0786%

&SRB

www

wro
w
o
N
N
o
P
[N

31, 313. 06

| (1) 35 1618530

| AVERI CAN CONTRACTI NG & SERVI | ELLAS CONSTRUCTI ON COVPANY,

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON UN'T PRI CE

SECTI ON 0001 BRI DGE REHABI LI TATI CN

[
0001 105-06845 LUMP)
CONSTRUCTI ON ENG NEERI NG
0002 105-07039
FIELD OFFI CE, B
0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 202-02240 2763. 000
PAVEMENT REMOVAL
0005 202-02241
GUARDRAI L, REMOVE
0006 202-51328 LUMP)
PRESENT STRUCTURE, REMOVE PORTI ONS , |
STR NO. 1 [
0007 202-51328 LUWP
PRESENT STRUCTURE, REMOVE PORTI ONS |, |
STR NO 2 |
0008 202-51328 LUMP)
PRESENT STRUCTURE, REMOVE PORTI ONS , |
STR NO. 3 |
0009 202-51328 LUMP]
PRESENT STRUCTURE, REMOVE PORTI ONS |, |
STR NO. 4 [
0010 202-51328 LUMP)
PRESENT STRUCTURE, REMOVE PORTI ONS |
STR NO 5 |

15000. 00000

|
13.000 Mos | 1700. 00000

|
LUWP|  150000. 00000

I
SYS | 25. 00000

|
3753.000 LFT | 3.00000
I

80000. 00000

80000. 00000
55000. 00000
55000. 00000

50000. 00000

| (2) 35 1106884 | (3) 35-1582109

| KANKAKEE VALLEY CONSTRUCTI ON

|
AMOUNT

UNIT PRI CE UNIT PRI CE AMOUNT
oo Ao oo

| |

15000. 00| 17000. 00000 17000. 00| 15000. 00000 15000. 00
|

22100. 00| 2300. 00000 29900. 00| 2500. 00000 32500. 00
|

150000. 00| 155000. 00000 155000. 00| 165000. 00000 165000. 00
| |

69075. 00| 11. 20000 30945. 60| 10. 00000 27630. 00
| I

11259. 00| 2.90000 10883. 70| 2.90000 10883. 70
| I

80000. 00| 89000. 00000 89000. 00| 50000. 00000 50000. 00
| |

80000. 00| 89000. 00000 89000. 00| 50000. 00000 50000. 00
| |

55000. 00| 46000. 00000 46000. 00| 25000. 00000 25000. 00
| |

55000. 00| 46000. 00000 46000. 00| 25000. 00000 25000. 00
| |

50000. 00| 46000. 00000 46000. 00| 20000. 00000 20000. 00
| I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 521 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 105, 882. 77 ROUTE : SR 49
CALL ORDER : 521 CONTRACT 1D : B -27279-A COUNTI ES : PORTER
LETTI NG DATE : 06/22/04 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 351618530 | (2) 35 1106884 | (3) 35-1582109

| AVERI CAN CONTRACTI NG & SERVI | ELLAS CONSTRUCTI ON COMPANY, | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R e S e e
0011 202-51328 LUVP| 50000. 00000 50000. 00| 46000. 00000 46000. 00| 20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 6 | | |
0012 202-51822 234.000 SYS | 11. 00000 2574. 00| 3.92000 917. 28| 10. 00000 2340. 00
BRI DGE DECK OVERLAY, REMOVE | | |
0013 203-90014 5.300 STA | 650. 00000 3445, 00| 1418. 00000 7515. 40| 1000. 00000 5300. 00
LI NEAR GRADING , STR NO. 1 | |
0014 203-90014 5.300 STA | 650. 00000 3445. 00| 1418. 00000 7515. 40| 1000. 00000 5300. 00
LI NEAR GRADING , STR NO. 2 | |
0015 203-90014 6.600 STA | 650. 00000 4290. 00| 1418. 00000 9358. 80| 1000. 00000 6600. 00
LI NEAR GRADING , STR NO. 3 | |
0016 203-90014 5.300 STA | 650. 00000 3445, 00| 1418. 00000 7515. 40| 1000. 00000 5300. 00
LI NEAR GRADING , STR NO. 4 | |
0017 203-90014 4.800 STA | 650. 00000 3120. 00| 1418. 00000 6806. 40| 1000. 00000 4800. 00
LI NEAR GRADING , STR NO. 5 | |
0018 203-90014 4.800 STA | 650. 00000 3120. 00| 1418. 00000 6806. 40| 1000. 00000 4800. 00
LI NEAR GRADING , STR NO. 6 | |
0020 302-07455 561. 000 CYS | 35. 00000 19635. 00| 32. 65000 18316. 65| 35. 00000 19635. 00
DENSE GRADED SUBBASE | |
0022 306-08043 1395. 000 SYS | 3. 50000 4882. 50| 3. 50000 4882. 50| 12. 00000 16740. 00
M LLING TRANSI TI ON | | |
0023 406- 05521 5245.000 SYS | 0. 50000 2622. 50| 0. 45000 2360. 25| 0. 45000 2360. 25
ASPHALT FOR TACK COAT | | |
0024 502- 06329 1328.000 SYS | 65. 00000 86320. 00| 50. 35000 66864. 80| 45. 00000 59760. 00
POCCP, 12 IN | | |
0025 503- 05310 601.000 LFT | 125. 00000 75125. 00| 95. 00000 57095. 00| 120. 00000 72120. 00
TERM NAL JOI NT | | |
0026 601-01522 12.000 EACH 1600. 00000 19200. 00| 1540. 00000 18480. 00| 1540. 00000 18480. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0027 601-02205 12.000 EACH 1600. 00000 19200. 00| 1525. 00000 18300. 00| 1525. 00000 18300. 00
TEMPORARY GUARD RAI L TRANSI TION, TGB | | |
0028 601-02206 1950. 000 LFT | 6. 50000 12675. 00| 5. 85000 11407. 50| 5. 85000 11407. 50
TEMPORARY GUARDRAI L, WBEAM 6 FT. 3 IN. | | |
SPACI NG | | |
0029 601-07024 2.000 EACH 9000. 00000 18000. 00| 8000. 00000 16000. 00| 8000. 00000 16000. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 | | |
0030 601-94689 6.000 EACH 2250. 00000 13500. 00| 2100. 00000 12600. 00| 2100. 00000 12600. 00
GUARDRAI L END TREATMENT, CS | | |
0031 601-94690 6.000 EACH 3750. 00000 22500. 00| 3600. 00000 21600. 00| 3600. 00000 21600. 00
GUARDRAI L END TREATMENT, Ms | | |
0032 601-97080 12.000 EACH 2250. 00000 27000. 00| 2075. 00000 24900. 00| 2075. 00000 24900. 00

TEMPORARY GUARDRAI L END TREATMENT, OS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE :

PAGE :

07/ 06/ 04
521 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 105, 882. 77 ROUTE : SR 49
CALL ORDER : 521 CONTRACT ID : B -27279-A COUNTI ES : PORTER
LETTI NG DATE : 06/22/04 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 351618530 | (2) 351106884 | (3) 35-1582109
| AVERI CAN CONTRACTI NG & SERVI | ELLAS CONSTRUCTI ON COVPANY, | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T ey
0033 601- 99105 1975.000 LFT | 15. 00000 29625. 00| 13. 05000 25773. 75| 13. 05000 25773. 75
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0034 602-06729 80.000 EACH 9. 00000 720. 00| 4. 05000 324. 00| 7.00000 560. 00
BARRI ER DELI NEATOR | | |
0035 609- 06259 2283.000 SYS | 70. 00000 159810. 00| 50. 37000 114994. 71| 55. 00000 125565. 00
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | [
IN. I I I
0036 610-07487 2578.000 TON | 41. 00000 105698. 00| 39. 95000 102991. 10] 39. 95000 102991. 10
HVA FOR APPROACHES, TYPE B | | |
0037 611-52817 1.000 EACH  75000. 00000 75000. 00]  48000. 00000 48000.00]  20000. 00000 20000. 00
TEMPORARY CROSSOVER, B | | |
0038 619- 04414 12.000 EACH| 140. 00000 1680. 00| 202. 00000 2424. 00| 200. 00000 2400. 00
DRAI N EXTENSI ON [ [ |
0039 619- 61505 LUMP|  11000. 00000 11000.00|  15000. 00000 15000. 00|  15000. 00000 15000. 00
CLEAN AND PAI NT END Di APHRAGVS | | |
EXPANSI ON SHOES AND BEAM ENDS , STR. NO. | | |
1 [ I |
0040 619- 61505 LUMP|  11000. 00000 11000.00|  15000. 00000 15000. 00|  15000. 00000 15000. 00
CLEAN AND PAI NT END DI APHRAGVB | | |
EXPANS|I ON SHOES AND BEAM ENDS , STR NO | | [
2 | I I
0041 619-61505 LUVP|  11000. 00000 11000.00|  12000. 00000 12000.00|  12000. 00000 12000. 00
CLEAN AND PAI NT END DI APHRAGVS | | I
EXPANS| ON SHOES AND BEAM ENDS , STR. NO | | [
3 | I I
0042 619- 61505 LUMP| 6500. 00000 6500. 00|  12000. 00000 12000. 00]  12000. 00000 12000. 00
CLEAN AND PAI NT END DI APHRAGVS | [ I
EXPANSI ON SHOES AND BEAM ENDS , STR. NO. | | |
4 [ I |
0043 619- 61505 LUMP|  12000. 00000 12000.00|  12000. 00000 12000.00|  12000. 00000 12000. 00
CLEAN AND PAI NT END DI APHRAGVS | | [
EXPANSI ON SHOES AND BEAM ENDS , STR. NO. | [ |
5 [ I I
0044 619- 61505 LUMP|  12000. 00000 12000. 00|  12000. 00000 12000. 00|  12000. 00000 12000. 00
CLEAN AND PAI NT END DI APHRAGVB | | |
EXPANS| ON SHOES AND BEAM ENDS , STR NO | | |
6 I I I
0045 619-93423 LUMP| 350. 00000 350. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
POLLUTI ON CONTROL , STR NO. 1 [ | |
0046 619-93423 LUMP| 350. 00000 350. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
I

PCOLLUTI ON CONTRQOL ,

STR NO. 2



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 04
PAGE : 521 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 105, 882. 77 ROUTE : SR 49
CALL ORDER : 521 CONTRACT 1D : B -27279-A COUNTI ES : PORTER
LETTI NG DATE : 06/22/04 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 351618530 | (2) 351106884 [(3) 35-1582109

| AVERI CAN CONTRACTI NG & SERVI | ELLAS CONSTRUCTI ON COVPANY, | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e et o e e e e e e e e e e m e e e e et e et e e e e e e e e e emeeoee—ao- oo

0047 619-93423 LUVP| 350. 00000 350. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL , STR NO 3 | | |

0048 619-93423 LUMP] 350. 00000 350. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL , STR NO 4 | | |

0049 619-93423 LUVP| 350. 00000 350. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL , STR NO 5 | | |

0050 619-93423 LUWP) 350. 00000 350. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL , STR NO 6 | | |

0051 621-01004 6.000 EACH 550. 00000 3300. 00| 500. 00000 3000. 00| 500. 00000 3000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0052 621- 06559 5035.000 SYS | 2. 00000 10070. 00| 1. 90000 9566. 50| 1. 90000 9566. 50
MULCHED SEEDI NG, R | | |

0053 702-51005 85.000 CYS | 375. 00000 31875. 00| 505. 00000 42925. 00| 390. 00000 33150. 00
CONCRETE, A, SUBSTRUCTURE | | |

0054 702-51863 147.000 EACH| 12. 00000 1764. 00| 6. 50000 955. 50| 7. 50000 1102. 50
FI ELD DRI LLED HOLE | N CONCRETE | |

0055 702-90522 12.000 EACH 1000. 00000 12000. 00| 242.00000 2904. 00| 450. 00000 5400. 00
ROADVWAY DRAI NS, RESET | | |

0056 703-51030 6258.000 LBS | 0. 90000 5632. 20| 0. 87000 5444. 46| 1. 00000 6258. 00
REI NFORCI NG STEEL | |

0057 703-51032 235622. 000 LBS | 1. 10000 259184. 20| 0. 92000 216772. 24 1. 20000 282746. 40
REI NFORCI NG STEEL, EPOXY COATED | |

0058 704-51002 537.400 CYS | 550. 00000 295570. 00| 600. 00000 322440. 00| 685. 00000 368119. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0059 706-05732 24.000 EACH 1200. 00000 28800. 00| 1564. 00000 37536. 00| 1700. 00000 40800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | |
., MODI FI ED | | |

0060 706-51020 40.000 CYS | 1000. 00000 40000. 00| 695. 00000 27800. 00| 1050. 00000 42000. 00
CONCRETE, C, RAILING | | |

0061 709-51821 LUWP| 2750. 00000 2750. 00| 2300. 00000 2300. 00| 2400. 00000 2400. 00
SURFACE SEAL , STR NO 1 | | |

0062 709-51821 LUMP| 2750. 00000 2750. 00| 2320. 00000 2320. 00| 2400. 00000 2400. 00
SURFACE SEAL , STR NO 2 | | |

0063 709-51821 LUMP| 2000. 00000 2000. 00| 1665. 00000 1665. 00| 1800. 00000 1800. 00
SURFACE SEAL , STR NO 3 | | |

0064 709-51821 LUWP| 2000. 00000 2000. 00| 1665. 00000 1665. 00| 1800. 00000 1800. 00
SURFACE SEAL , STR NO. 4 | |

0065 709-51821 LUWP| 1400. 00000 1400. 00| 1200. 00000 1200. 00| 1400. 00000 1400. 00
SURFACE SEAL , STR NO 5 | | [

0066 709-51821 LUWP| 1400. 00000 1400. 00| 1200. 00000 1200. 00| 1400. 00000 1400. 00
SURFACE SEAL , STR NO. 6 | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 521 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 105, 882. 77 ROUTE : SR 49
CALL ORDER : 521 CONTRACT ID : B -27279-A COUNTI ES : PORTER
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 35- 1618530 | (2) 35 1106884 | (3) 35-1582109
| AVERI CAN CONTRACTI NG & SERVI | ELLAS CONSTRUCTI ON COVPANY, | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e e o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeaooo-
0067 710-51864 4292.000 EACH 19. 00000 81548. 00| 16. 00000 68672. 00| 17. 45000 74895. 40
FI ELD DRI LLED HOLE | | |
0068 711-51038 LUMP|  85000. 00000 85000.00|  60000. 00000 60000. 00| 100000. 00000 100000. 00
STRUCTURAL STEEL , STR NO 1 | | |
0069 711-51038 LUVP|  85000. 00000 85000.00|  60000. 00000 60000. 00|  100000. 00000 100000. 00
STRUCTURAL STEEL , STR NO 2 | | |
0070 711-51877 LUMP| 8000. 00000 8000. 00|  20160. 00000 20160.00]  10000. 00000 10000. 00
JACKI NG AND SUPPCRTI NG BEAMB , STR NO | | |
1 I I I
0071 711-51877 LUMP| 8000. 00000 8000.00]  20160. 00000 20160.00|  10000. 00000 10000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR NO | | |
2 [ I I
0072 711-51877 LUMP| 8000. 00000 8000. 00|  20160. 00000 20160.00|  10000. 00000 10000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR NO | | |
3 [ | |
0073 711-51877 LUMP| 8000. 00000 8000.00]  20160. 00000 20160.00|  10000. 00000 10000. 00
JACKI NG AND SUPPCRTI NG BEAMS , STR NO | | |
4 I I I
0074 711-51877 LUMP| 8000. 00000 8000. 00|  20160. 00000 20160. 00|  10000. 00000 10000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR NO | | |
5 [ | |
0075 711-51877 LUMP| 8000. 00000 8000.00]  20160. 00000 20160.00|  10000. 00000 10000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR NO | | |
6 I I |
0076 722-51401 4830.000 SFT | 5. 00000 24150. 00| 36. 50000 176295. 00| 40. 00000 193200. 00
BRI DGE DECK PATCH NG, FULL DEPTH | | [
0077 722-51842 7984.000 SYS | 33. 00000 263472. 00| 37. 50000 299400. 00| 50. 00000 399200. 00
BRI DGE DECK OVERLAY | | [
0078 722-51846 79.000 CYS | 330. 00000 26070. 00| 330. 00000 26070. 00| 330. 00000 26070. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | [ [
0079 722-51852 6960. 000 SFT | 2..00000 13920. 00| 11. 66000 81153. 60| 21. 00000 146160. 00
BRI DGE DECK PATCH NG, PARTI AL DEPTH | | [
0080 722-60824 7824.000 SYS | 3. 50000 27384. 00| 3. 47000 27149, 28| 9. 50000 74328. 00
SURFACE M LLI NG | | |
0081 801-06207 54698.000 LFT | 0. 80000 43758. 40| 0. 80000 43758. 40| 0. 76000 41570. 48
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN [ [ [
0082 801- 06586 2805.000 LFT | 0. 50000 1402. 50| 0. 29000 813. 45 0. 49000 1374. 45
TEMPORARY PAVEMENT MARKI NG, 8 IN. | | [
0083 801- 06625 11.000 EACH 90. 00000 990. 00| 176. 00000 1936. 00| 80. 00000 880. 00

DETOUR ROUTE MARKER ASSEMBLY |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE :

PAGE :

07/ 06/ 04
521 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 105, 882. 77 ROUTE : SR 49
CALL ORDER : 521 CONTRACT ID : B -27279-A COUNTI ES : PORTER
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 35- 1618530 | (2) 35 1106884 | (3) 35-1582109
| AVERI CAN CONTRACTI NG & SERVI | ELLAS CONSTRUCTI ON COVPANY, | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e ot e e et e e e e e e e e e et e e e e e e e e e e eemeemeeoo-
0084 801-06640 130.000 EACH 135. 00000 17550. 00| 151. 00000 19630. 00| 125. 00000 16250. 00
CONSTRUCTI ON SIGN, A | | |
0085 801-06645 24.000 EACH 55. 00000 1320. 00| 32. 00000 768. 00| 55. 00000 1320. 00
CONSTRUCTI ON SIGN, B | | |
0086 801-06775 LUMP|  75000. 00000 75000.00|  34500. 00000 34500.00|  45011. 02000 45011. 02
MAI NTAI NI NG TRAFFI C | | |
0087 801-07118 456.000 LFT | 9. 00000 4104. 00| 20. 10000 9165. 60| 8. 00000 3648. 00
BARRI CADE, |11-A [ |
0088 801-07119 72.000 LFT | 13. 00000 936. 00| 27. 30000 1965. 60| 12. 00000 864. 00
BARRI CADE, I11-B | |
0089 801-09133 4.000 EACH 6000. 00000 24000. 00| 7838. 00000 31352. 00| 5500. 00000 22000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | [
0090 808-06713 3022.000 LFT | 0. 35000 1057. 70| 0. 12000 362. 64] 0. 12000 362. 64
LINE, PAINT, SOLID, VHITE, 4 IN | | [
0091 808-06714 5590.000 LFT | 0. 35000 1956. 50] 0. 12000 670. 80| 0. 12000 670. 80
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0092 808-06716 1843.000 LFT | 0. 55000 1013. 65| 0. 45000 829. 35| 0. 53000 976. 79
LI NE, REMOVE |
0093 808- 75007 7431.000 LFT | 0. 55000 4087. 05| 0. 17000 1263. 27| 0. 17000 1263. 27
LINE, PAINT, SOLID, VHITE, 6 IN | | |
0094 808- 75996 105. 000 EACH| 8. 00000 840. 00| 25. 00000 2625. 00| 11. 52000 1209. 60
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0095 808- 75998 105. 000 EACH| 50. 00000 5250. 00| 19. 00000 1995. 00| 19. 00000 1995. 00
SNOWPLOMBLE RAI SED PAVENENT MARKER | | |
0096 211-06467 227.000 CYS | 50. 00000 11350. 00| 30. 30000 6878. 10| 33. 00000 7491. 00
AGGREGATE FOR END BENT BACKFI LL | |
0097 306-08041 2973.000 SYS | 3. 50000 10405. 50] 3. 50000 10405. 50] 8. 00000 23784. 00
M LLI NG, CONCRETE PAVEMENT | | |
0098 601-99108 750. 000 LFT | 21. 00000 15750. 00| 19. 25000 14437. 50| 19. 25000 14437. 50
GUARDRAI L, W BEAM DOUBLE FACED, 6 FT. | |
3 IN SPACING [ [ [
0099 602- 06639 120.000 LFT | 35. 00000 4200. 00| 24. 25000 2910. 00| 30. 00000 3600. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0100 602- 06646 200.000 LFT | 42. 00000 8400. 00| 22. 75000 4550. 00| 28. 00000 5600. 00
TEMPORARY CONCRETE BARRI ER | |
0101 616-02320 721.000 SYS | 3. 50000 2523. 50| 3. 00000 2163. 00| 2. 25000 1622. 25
GEOTEXTI LES | | |
0102 711-04702 10528.000 IN | 3. 00000 31584. 00| 2. 50000 26320. 00| 1. 50000 15792. 00
PEEN VELD | | |
0103 711-96479 576. 000 EACH| 8. 00000 4608. 00| 9. 75000 5616. 00| 7. 38000 4250. 88

BOLT, REMOVE



| NDI ANA DEPARTVENT OF TRANSPORTATI ON DATE : 07/06/ 04
PAGE : 521 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 105, 882. 77 ROUTE : SR 49
CALL ORDER : 521 CONTRACT ID : B -27279-A COUNTI ES : PORTER
LETTI NG DATE : 06/22/04 10:00 AM DISTRCT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (1) 35 1618530 | (2) 35 1106884 | (3) 35-1582109
| AVERI CAN CONTRACTI NG & SERVI | ELLAS CONSTRUCTI ON COMPANY, | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m o e e e e e e et e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
0104 801-06710 180.000 DAY | 15. 00000 2700. 00| 10. 00000 1800. 00| 13. 00000 2340. 00
FLASHI NG ARROW SI GN | | |
0105 801-06469 2804.000 LFT | 1. 50000 4206. 00| 1. 92000 5383. 68 1. 44000 4037. 76
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
8 IN. | | |
0106 808-06711 996.000 LFT | 0. 35000 348. 60| 0. 25000 249. 00| 0. 12000 119. 52

LINE, PAINT, BROKEN, WVH TE, 4 IN
SECTI ON TOTALS

CONTRACT TOTALS

I I
| $ 3,054, 046. 80| $ 3,136, 220. 11| $ 3,331,313.06
o e eeee o Ao oo

| $ 3,054, 046. 80| $ 3,136, 220. 11| $ 3,331, 313.06




| NDI ANA DEPARTMENT COF TRANSPORTATI ON

ENG NEER S ESTIMATE: $ 600, 138. 00
CALL CRDER : 531 CONTRACT I D :
LETTI NG DATE : 06/22/04 10:00 AM DI STRI CT

CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

CONTRACT TI ME :

TABULATI ON CF BI DS

1 35-1523985
2 35-1582109

WRTZ & YATES, |NC
KANKAKEE VALLEY CONSTRUCTI ON

ROUTE :
B -27378-A COUNTI ES :
LAPORTE Di STRI CT
10/ 22/ 04 COVPLETI ON DATE
PRQJECT( S)
$
$

DATE : 07/06/ 04
PAGE : 531 -1

SR 49

JASPER

4337010

TOTAL % OVER
BI D LONBI D
591, 614. 20 100. 0000%
655, 592. 37 110. 8141%

| (1) 351523985

| (2) 35 1582109

I
| KANKAKEE VALLEY CONSTRUCTI ON

| WRTZ & YATES, INC.
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ e
SECTI ON 0001 BRI DGE REPLACENENT
| | |
0001 105- 06845 LUMP|  10000. 00000 10000. 00| 6000. 00000 6000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 9.000 MOS | 2200. 00000 19800. 00| 2000. 00000 18000. 00|
FIELD OFFI CE, B | | [
0003 110-01001 LUMP|  20000. 00000 20000.00|  32000. 00000 32000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP|  10000. 00000 10000. 00| 1200. 00000 1200. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202-51330 LUWP|  35000. 00000 35000.00]  20000. 00000 20000. 00|
PRESENT STRUCTURE, REMOVE | | |
0006 202-74035 4.000 EACH 100. 00000 400. 00| 50. 96000 203. 84|
SIQ\, REMOVE | | |
0007 203-02000 3004.000 CYS | 8. 00000 24032. 00| 9. 91000 29769. 64]
EXCAVATI ON, COVMON | | |
0008 204-02295 2.000 EACH 3000. 00000 6000. 00| 7500. 00000 15000. 00|
Pl EZOVETER , VW TYPE | | |
0009 205-04931 4.000 EACH 500. 00000 2000. 00| 521. 86000 2087. 44
SEDI NENT TRAP | | |
0010 205-06931 31.800 TON | 40. 00000 1272. 00 48. 55000 1543. 89|
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0011 205- 06932 39.000 LFT | 23. 00000 897. 00| 19. 00000 741. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0012 205- 06937 385.000 LFT | 3. 40000 1309. 00 2. 44000 939. 40|
TEMPORARY SI LT FENCE | | |
0013 207-07502 2092.000 SYS | 10. 00000 20920. 00| 3. 57000 7468. 44
SUBGRADE TREATMENT, TYPE D | | |
0014 210-07857 1.000 EACH 5000. 00000 5000. 00| 5714. 28000 5714. 28|
I NCLI NOVETER CASING 82.0 LFT, |NSTALLED| | |
0015 211-07454 7.800 CYS | 30. 00000 234. 00| 26. 21000 204. 44

STRUCTURE BACKFI LL |



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 531 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 600, 138. 00 ROUTE : SR 49
CALL ORDER : 531 CONTRACT ID : B -27378-A COUNTI ES : JASPER
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351523985 | (2) 35 1582109 |
| WRTZ & YATES, |NC. | KANKAKEE VALLEY CONSTRUCTI ON|
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e memmemmeeeooo-
0016 213-08058 14.400 CYS | 140. 00000 2016. 00| 100. 00000 1440. 00|
FLOMBLE BACKFI LL | | |
0017 301-07448 614.900 TON | 22. 00000 13527. 80| 15. 31000 9414. 12|
COVPACTED AGGREGATE, NO 53, BASE | |
0018 302-07455 50.400 CYS | 30. 00000 1512. 00| 32. 62000 1644. 05
DENSE GRADED SUBBASE | | |
0019 306-08043 220.000 SYS | 22. 00000 4840. 00| 4.00000 880. 00|
M LLING TRANSI TI ON | [ [
0020 402-07432 88.700 TON | 67. 00000 5942. 90| 56. 50000 5011. 55|
HVA SURFACE, TYPE A | | [
0021 402-07433 154.300 TON | 67. 00000 10338. 10| 56. 50000 8717. 95|
HVA SURFACE, TYPE B | | |
0022 402-07438 192.400 TON | 56. 00000 10774. 40| 46. 00000 8850. 40|
HVA | NTERVEDI ATE, TYPE B | |
0023 402-07441 639.600 TON | 52. 00000 33259. 20| 40. 00000 25584. 00|
HVA BASE, TYPE B | |
0024 404-05511 538.000 SYS | 3.00000 1614. 00| 2.00000 1076. 00|
SEAL COAT, 2 | [
0025 405-05518 538.000 SYS | 1. 00000 538. 00| 0. 70000 376. 60|
ASPHALT FOR PRI ME COAT | [
0026 406- 05520 1.300 TON | 350. 00000 455. 00| 300. 00000 390. 00|
ASPHALT FOR TACK COAT | | |
0027 601-01522 4.000 EACH 1708. 00000 6832. 00| 1525. 00000 6100. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0028 601-01846 1.000 EACH 1792. 00000 1792. 00| 1600. 00000 1600. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0029 601-94689 3.000 EACH 2380. 00000 7140. 00| 2125. 00000 6375. 00|
GUARDRAI L END TREATMENT, CS | | |
0030 601-97774 1.000 EACH 1200. 00000 1200. 00| 925. 00000 925. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ |
0031 601-99105 468.750 LFT | 15. 00000 7031. 25| 13. 25000 6210. 94|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0032 602-06729 8.000 EACH 15. 00000 120. 00| 7. 43000 59. 44|
BARRI ER DELI NEATCR | | |
0033 603- 02969 LUWP| 1600. 00000 1600. 00| 751. 14000 751. 14
GATE, RELOCATE [ [ [
0034 609- 06259 216.900 SYS | 50. 00000 10845. 00| 50. 00000 10845. 00|

REI NFORCED CONCRETE BRI DGE APPRCACH 12 |

I'N.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 531 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 600, 138. 00 ROUTE : SR 49
CALL ORDER : 531 CONTRACT ID : B -27378-A COUNTI ES : JASPER
LETTI NG DATE : 06/22/04 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35- 1523985 | (2) 35 1582109 [
| WRTZ & YATES, |NC. | KANKAKEE VALLEY CONSTRUCTI ON|
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T e R N NS
0035 615- 06490 8.000 EACH 130. 00000 1040. 00| 294. 56000 2356. 48|
R GHT OF WAY MARKER | | |
0036 615- 06505 1.000 EACH| 650. 00000 650. 00| 294. 56000 294. 56|
MONUVENT, B | | |
0037 616-02320 906.000 SYS | 4. 00000 3624. 00| 1. 93000 1748. 58|
GEOTEXTI LES | | |
0038 616- 06405 640.500 TON | 24. 00000 15372. 00| 27. 33000 17504. 87|
Rl PRAP, REVETMENT [ [ [
0039 621- 01004 1.000 EACH| 600. 00000 600. 00| 500. 00000 500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ [
SEEDI NG [ | |
0040 621- 06545 0.400 TON | 700. 00000 280. 00| 618. 00000 247. 20|
FERTI LI ZER [ [ [
0041 621-06548 11.000 LBS | 40. 00000 440. 00| 25. 00000 275. 00|
SEED M XTURE, CV | | |
0042 621- 06553 184.000 LBS | 4. 00000 736. 00| 3. 25000 598. 00|
SEED M XTURE, R | | |
0043 621- 06555 58.000 LBS | 16. 00000 928. 00| 13. 08000 758. 64
SEED M XTURE, P | | |
0044 621- 06565 2.200 TON | 600. 00000 1320. 00| 471. 00000 1036. 20|
MULCHI NG MATERI AL | | |
0045 621- 06567 0.200 MG | 3. 00000 0. 60| 2. 50000 0. 50|
WATER | | [
0046 621-06574 55.300 SYS | 24. 00000 1327. 20| 18. 75000 1036. 88|
SODDI NG | | |
0047 621-52448 4.000 EACH 40. 00000 160. 00| 25. 00000 100. 00|
SI G\, DO NOT SPRAY | | I
0048 622-98200 4.000 EACH 40. 00000 160. 00| 25. 00000 100. 00|
SIGN, DO NOT DI STURB | | |
0049 701-04732 574.000 LFT | 60. 00000 34440. 00| 64. 49000 37017. 26|
PILE , CONCRETE, STEEL SHELL ENCASED, | | |
0.375 IN. | [ |
0050 701-06011 4.000 EACH 3000. 00000 12000. 00| 7495, 76000 29983. 04|
DYNAM C PI LE LOAD TEST | | [
0051 701-06012 24.000 EACH| 500. 00000 12000. 00| 2011. 98000 48287. 52|
TEST PILE, RESTRI KE | | [
0052 701-08152 1.000 EACH| 5000. 00000 5000.00]  23118. 41000 23118. 41|
STATI C PI LE LOAD TEST [ [ [
0053 701-08153 1.000 EACH| 5000. 00000 5000. 00| 2657. 15000 2657. 15|
SUBSEQUENT STATI C PI LE LOAD TEST | [ [
0054 701-08154 1.000 EACH 5000. 00000 5000.00]  12209. 43000 12209. 43|

LATERAL PILE LOAD TEST |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 07/ 06/ 04
PAGE : 531 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 600, 138. 00 ROUTE : SR 49
CALL ORDER : 531 CONTRACT ID : B -27378-A COUNTI ES : JASPER
LETTI NG DATE : 06/22/04 10: 00 AM DISTRICT  : LAPCRTE DI STRICT
SET- ASI DE :
| (1) 35 1523985 | (2) 35 1582109 |
| WRTZ & YATES, |NC. | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0055 701-96089 1284.000 LFT | 40. 00000 51360. 00| 51. 81000 66524. 04]
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
0.250 IN, 14 IN [ | |
0056 701-98649 168.000 LFT | 60. 00000 10080. 00| 118. 64000 19931. 52|
Pl LE, REI NFORCED CONCRETE, STEEL SHELL | | |
ENCASED, EPOXY COATED , 0.250 IN., 14 | | |
IN I I I
0057 703-51030 27291.000 LBS | 0. 75000 20468. 25| 0. 92000 25107. 72|
REI NFORCI NG STEEL | | |
0058 703-51032 17580.000 LBS | 1. 00000 17580. 00| 1. 08000 18986. 40|
REI NFORCI NG STEEL, EPOXY COATED | | |
0059 704-51002 166. 600 CYS | 450. 00000 74970. 00| 437. 48000 72884. 17|
CONCRETE, C, SUPERSTRUCTURE | | |
0060 706-05732 4.000 EACH 1600. 00000 6400. 00| 1676. 11000 6704. 44|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0061 706-51020 15.400 CYS | 650. 00000 10010. 00| 643. 46000 9909. 28|
CONCRETE, C, RAILING | | |
0062 709-51821 LUWP| 2500. 00000 2500. 00| 1800. 00000 1800. 00|
SURFACE SEAL | | |
0063 715-05048 100.000 LFT | 12. 00000 1200. 00| 5. 00000 500. 00|
PIPE, TYPE 4, CIRCULAR 6 IN. | |
0064 715-05049 100. 000 LFT | 12. 00000 1200. 00| 7.00000 700. 00|
PIPE, TYPE 4, CIRCULAR 8 IN. | | |
0065 715-05051 100.000 LFT | 13. 00000 1300. 00| 9. 00000 900. 00|
PIPE, TYPE 4, C/RCULAR 10 IN | | |
0066 715-05171 162.000 LFT | 18. 00000 2916. 00| 30. 20000 4892. 40|
PIPE, TYPE 3, CIRCULAR 18 IN | | |
0067 715-46010 6.000 EACH 140. 00000 840. 00| 273. 77000 1642. 62|
Pl PE END SECTION, 18 IN. | | |
0068 801-04308 4.000 EACH 400. 00000 1600. 00| 220. 00000 880. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0069 801-06625 30.000 EACH 70. 00000 2100. 00| 54. 00000 1620. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0070 801-06640 24.000 EACH 100. 00000 2400. 00| 79. 00000 1896. 00|
CONSTRUCTI ON SIGN, A | | |
0071 801-06775 LUVP| 4000. 00000 4000. 00| 2000. 00000 2000. 00|
MAI NTAI NI NG TRAFFI C | | |
0072 801-07118 96.000 LFT | 8. 00000 768. 00| 5. 00000 480. 00|
BARRI CADE, |11 -A | |
0073 801-07119 48.000 LFT | 8. 00000 384. 00| 6. 00000 288. 00|
BARRI CADE, |11-B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 531 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 600, 138. 00 ROUTE : SR 49
CALL ORDER : 531 CONTRACT ID : B -27378-A COUNTI ES : JASPER
LETTI NG DATE : 06/22/04 10: 00 AM DISTRCT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (1) 35 1523985 | (2) 35 1582109 |
| WRTZ & YATES, |NC. | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0074 804-06725 12.000 EACH 23. 00000 276. 00| 15. 00000 180. 00|
DELI NEATCR WTH PCST, D1, 3 IN. DIA | |
0075 808-06712 250.000 LFT | 0. 77000 192. 50| 0. 65000 162. 50|
LINE, PAINT, BROKEN, YELLON 4 IN | | |
0076 808-06713 1000. 000 LFT | 0. 75000 750. 00| 0. 65000 650. 00|
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
SECTI ON TOTALS | $ 591, 614. 20| $ 655,592 37|
------------------------------------------ o m m e m et o e e et m e et e e e e e e e e e e e e e e e e e e e e e eemeemeeoo-
CONTRACT TOTALS | $ 591, 614. 20 $  655,592. 37




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

DATE : 07/ 06/ 04
PAGE : 537 -1

ENG NEER S ESTIMATE: $ 685, 671. 24 ROUTE : CR 100E
CALL ORDER : 537 CONTRACT 1D : B -27436-B COUNTI ES : OVEN
LETTI NG DATE : 06/22/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 105 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 9960019
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1801998 CLR INC $ 713, 100. 41 100. 0000%
2 351310611 DUNCAN ROBERTSON | NC $ 872, 860. 45 122. 4035%
| (1) 35-1801998 | (2) 35-1310611 |
| LR, I NC. | DUNCAN ROBERTSON | NC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e
SECTI ON 0001  TRUSS BRI DGE REHABI LI TATI ON
[ | [
0001 105- 06845 LUVP| 8350. 00000 8350. 00| 5000. 00000 5000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 11.000 MOS | 1735. 00000 19085. 00| 1500. 00000 16500. 00|
FI ELD OFFI CE, B | | [
0003 110- 01001 LUMP|  35650. 00000 35650. 00]  37500. 00000 37500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP| 7125. 00000 7125. 00| 7500. 00000 7500. 00|
CLEARI NG Rl GHT OF WAY | | |
0005 202-02241 153.000 LFT | 9. 70000 1484. 10| 5. 00000 765. 00|
GUARDRAI L, REMOVE | | I
0006 202-51328 LUVP|  34000. 00000 34000. 00]  60000. 00000 60000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-62420 122.000 LFT | 6. 00000 732. 00| 5. 00000 610. 00|
BRI DGE RAI LI NG REMOVE | | |
0008 202- 74045 2.000 EACH 198. 00000 396. 00| 100. 00000 200. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | |
0009 202-99187 300.000 LFT | 2. 50000 750. 00| 3. 00000 900. 00|
FENCE, FARM FI ELD, REMOVE | | |
0010 203- 02055 350.000 CYS | 25. 00000 8750. 00| 22. 00000 7700. 00|
EMBANKVENT | | |
0011 205- 06931 4.800 TON | 135. 00000 648. 00| 50. 00000 240. 00|
TEMPORARY CHECK DAM REVETMENT RI PRAP | |
0012 205- 06937 788.000 LFT | 2. 70000 2127. 60| 1. 00000 788. 00|
TEMPORARY S| LT FENCE | | [
0013 206-51230 95.000 CYS | 65. 00000 6175. 00| 100. 00000 9500. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | [ [
0014 210-06757 LUMP|  42700. 00000 42700.00]  60000. 00000 60000. 00|
RECONSTRUCT STONEWORK | | |
0015 211-07454 0.900 CYS | 335. 00000 301. 50| 100. 00000 90. 00|

STRUCTURE BACKFI LL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 537 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 685, 671. 24 ROUTE : CR 100E
CALL ORDER : 537 CONTRACT ID : B -27436-B COUNTI ES : OWEN
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 351801998 | (2) 351310611 [
| CLR INC. | DUNCAN ROBERTSON | NC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e et o e e e et e e et e e e o e e e e et e e e e e e e e e e e eemeemeaooo-
0016 213-08058 30.000 CYS | 120. 00000 3600. 00| 150. 00000 4500. 00|
FLOMBLE BACKFI LL | | [
0017 301-07448 430.000 TON | 18. 75000 8062. 50| 18. 00000 7740. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0018 303-01180 60.000 TON | 42.00000 2520. 00| 18. 00000 1080. 00|
COVPACTED AGGREGATE, NO 53 | | |
0019 402-07432 65.000 TON | 94. 00000 6110. 00| 95. 00000 6175. 00|
HVA SURFACE, TYPE A | | |
0020 402-07435 110.000 TON | 68. 00000 7480. 00| 68. 00000 7480. 00|
HVA | NTERVEDI ATE, TYPE A | [ [
0021 404-05514 175.000 SYS | 9. 95000 1741. 25| 10. 00000 1750. 00|
SEAL COAT, 5 | | [
0022 405-05518 925.000 SYS | 0. 80000 740. 00| 0. 90000 832. 50|
ASPHALT FOR PRI ME COAT | | |
0023 406- 05521 905.000 SYS | 0. 10000 90. 50| 0. 11000 99. 55|
ASPHALT FOR TACK COAT | | |
0024 601-01846 2.000 EACH 1650. 00000 3300. 00| 1650. 00000 3300. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0025 601-02800 4.000 EACH 1625. 00000 6500. 00| 1622. 00000 6488. 00|
GUARDRAI L TRANSI TI ON, TGT | | |
0026 601-06037 2.000 EACH 800. 00000 1600. 00| 800. 00000 1600. 00|
GUARDRAI L END TREATMENT, | | | |
0027 601-99105 212.500 LFT | 14. 50000 3081. 25] 14. 50000 3081. 25|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0028 603- 06040 260.000 LFT | 12. 15000 3159. 00| 12. 00000 3120. 00|
FENCE, FARM FIELD, 47 IN | [ [
0029 603- 06052 1.000 EACH 1700. 00000 1700. 00| 1705. 00000 1705. 00|
FENCE GATE, FARM FIELD, 47 IN X 12 FT. | | |
0030 603-06060 44.000 LFT | 17. 00000 748. 00| 13. 50000 594. 00|
FENCE, FARM FI ELD, RESET | | |
0031 610-07486 31.000 TON | 105. 00000 3255. 00| 105. 00000 3255. 00|
HVA FOR APPROACHES, TYPE A | | |
0032 611-06497 2.000 EACH 188. 00000 376. 00| 150. 00000 300. 00|
MAI LBOX ASSEMBLY, SINGLE [ | [
0033 615- 06530 1.000 EACH 625. 00000 625. 00| 632. 00000 632. 00|
POST, BENCHVARK | | [
0034 616-02320 102.000 SYS | 6. 00000 612. 00| 5. 00000 510. 00|
GEOTEXTI LES | | |
0035 616-06451 28.000 TON | 60. 00000 1680. 00| 25. 00000 700. 00|
I

Rl PRAP, UNI FORM |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 537 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 685, 671. 24 ROUTE : CR 100E
CALL ORDER : 537 CONTRACT ID : B -27436-B COUNTI ES : OWEN
LETTI NG DATE : 06/22/04 10: 00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1801998 | (2) 351310611 [
|CLR INC. | DUNCAN ROBERTSON | NC |
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m et o e e et m e et e o e e o e e e e e et e e e e e e e e eemeemeeooo-
0036 619-05926 LUVP| 600. 00000 600.00]  15000. 00000 15000. 00|
ENVI RONVENTAL CONTROL | [ [
0037 619-51859 LUMP|  10000. 00000 10000. 00|  15000. 00000 15000. 00|
PAI NT STEEL BRI DGE | | |
0038 619- 61000 LUMP|  87000. 00000 87000.00|  90000. 00000 90000. 00|
CLEAN STEEL BRI DGE | | |
0039 621-01004 2.000 EACH 200. 00000 400. 00| 250. 00000 500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621-06548 5.000 LBS | 66. 00000 330. 00| 30. 00000 150. 00|
SEED M XTURE, CV | | |
0041 621- 06559 2520.000 SYS | 0. 55000 1386. 00| 0. 70000 1764. 00|
MULCHED SEEDI NG R | | |
0042 622-52436 2.000 EACH 30. 00000 60. 00| 33. 00000 66. 00|
SIGN, DO NOT MOW OR SPRAY | | |
0043 701-05780 21.700 CYS | 99. 50000 2159. 15| 600. 00000 13020. 00|
DRI LLED SHAFT CONCRETE | | |
0044 701-05781 21.700 CYS | 1175. 00000 25497. 50| 1325. 00000 28752. 50|
UNCLASSI FI ED SHAFT EXCAVATI ON | | |
0045 701-05783 1. 000 HRS | 1750. 00000 1750. 00| 600. 00000 600. 00|
OBSTRUCTI ONS | | |
0046 701-05785 10.000 LFT | 390. 00000 3900. 00| 520. 00000 5200. 00|
EXPLORATI ON ( SHAFT EXCAVATI ON) | | |
0047 701-05787 LUMP|  12000. 00000 12000. 00]  20000. 00000 20000. 00|

I NSTRUVENTATI ON, | NTEGRI TY TESTI NG AND | | |
DATA COLLECTI ON | | |

REPQ NTI NG MASONRY | N STRUCTURES,
MCDI FI ED

0048 702-51005 19.800 CYS | 1065. 00000 21087. 00| 1000. 00000 19800. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0049 702-51863 36.000 EACH 20. 00000 720. 00| 30. 00000 1080. 00|
FIELD DR LLED HOLE | N CONCRETE | | |
0050 703-51030 2690. 000 LBS | 4. 75000 12777. 50| 1. 00000 2690. 00|
REI NFORCI NG STEEL | | [
0051 706-94133 376.800 LFT | 110. 00000 41448. 00| 100. 00000 37680. 00|
RAILING TUBE, GALVAN ZED STEEL | | |
0052 708-05394 LUMP| 5000. 00000 5000. 00| 7500. 00000 7500. 00|
REPAI R , BRI DGE RAI LI NG | | |
0053 708-05394 LUMP|  21000. 00000 21000. 00|  100000. 00000 100000. 00|
REPAIR , PACK RUST REMOVAL | | |
0054 708-05394 LUMP| 5200. 00000 5200.00]  12000. 00000 12000. 00|
REPAIR , WELD PADDI NG | | [
0055 710-02003 1030.000 SFT | 5. 00000 5150. 00] 15. 00000 15450. 00|

I I

I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 537 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 685, 671. 24 ROUTE : CR 100E
CALL ORDER : 537 CONTRACT ID : B -27436-B COUNTI ES : OWEN
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 351801998 | (2) 351310611 |
| CLR INC. | DUNCAN ROBERTSON | NC [
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e et e e e e e e e e e memmeeemo-
0056 711-04297 3.500 SQN 105. 00000 367. 50| 400. 00000 1400. 00|
STRUCTURAL STEEL, FIELD CUT | | |
0057 711-04496 3.000 EACH 875. 00000 2625. 00| 750. 00000 2250. 00|
TURNBUCKLE SLEEVE NUT, TI GHTEN | | |
0058 711-06719 LUMP|  61500. 00000 61500.00|  90000. 00000 90000. 00|
MOVE TRUSS | | |
0059 711-51038 LUMP|  24700. 00000 24700.00|  25000. 00000 25000. 00|
STRUCTURAL STEEL [ [ [
0060 711-51864 48.000 EACH 21. 00000 1008. 00| 20. 00000 960. 00|
DRI LLED HOLE | | [
0061 711-51866 2.000 EACH 200. 00000 400. 00| 100. 00000 200. 00|
Rl VET, REMOVE | | |
0062 711-51869 LUVP|  16400. 00000 16400.00|  15000. 00000 15000. 00|
STEEL BEAM RESET | | |
0063 711-91149 LUVP| 5500. 00000 5500. 00| 5000. 00000 5000. 00|
STRAI GHTEN STEEL BEAM | | |
0064 711-96866 2650. 000 SFT | 35. 00000 92750. 00| 22. 50000 59625. 00|
GRID FLOOR, STEEL, 3 IN [ [ [
0065 712-95676 0.090 MFBM  13000. 00000 1170.00]  15000. 00000 1350. 00|
LUVBER AND TI MBER, TREATED [ | [
0066 715-05168 40.000 LFT | 57. 00000 2280. 00| 35. 00000 1400. 00|
PIPE, TYPE 3, CIRCULAR 12 IN. | | |
0067 715-46005 2.000 EACH 405. 00000 810. 00| 250. 00000 500. 00|
PI PE END SECTION, 15 IN, | | |
0068 732-04749 32.000 LFT | 114. 00000 3648. 00| 133. 00000 4256. 00|
CASING , 36 IN, PERVANENT | |
0069 732-04749 28.500 LFT | 150. 00000 4275. 00| 178. 00000 5073. 00|
CASING, 48 IN, PERMANENT | | |
0070 801-04308 5.000 EACH 380. 00000 1900. 00| 350. 00000 1750. 00|
ROAD CLOSURE S| GN ASSEMBLY | | [
0071 801-06625 6.000 EACH 110. 00000 660. 00| 155. 00000 930. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0072 801-06640 16. 000 EACH 180. 00000 2880. 00| 180. 00000 2880. 00|
CONSTRUCTI ON SIGN, A | | |
0073 801-06645 2.000 EACH 60. 00000 120. 00| 82. 00000 164. 00|
CONSTRUCTI ON SIGN, B | | |
0074 801-06775 LUMP| 5275. 00000 5275. 00| 3000. 00000 3000. 00|
MAI NTAI NI NG TRAFFI C | | [
0075 801-07118 48.000 LFT | 8. 00000 384. 00| 25. 00000 1200. 00|
BARRI CADE, I11-A | | [
0076 801-07119 48.000 LFT | 10. 00000 480. 00| 25. 00000 1200. 00|
BARRI CADE, I11-B | | [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 537 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 685, 671. 24 ROUTE : CR 100E
CALL ORDER : 537 CONTRACT ID : B -27436-B COUNTI ES : OWEN
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 351801998 | (2) 351310611 [
|CLR INC. | DUNCAN ROBERTSON | NC |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0077 802-76020 35.500 SFT | 11. 75000 417.13) 11. 50000 408. 25|
SIGN, SHEET, ENCLOSED LENS W TH LEGEND, | | |
0.080 IN. TH CKNESS | |
0078 802- 76030 12.500 SFT | 11. 25000 140. 63| 11. 20000 140. 00|
SIGN, SHEET, ENCLOSED LENS W TH LEGEND, | | |
0.100 IN. TH CKNESS | | |
0079 802- 76055 78.000 LFT | 8. 85000 690. 30| 8. 80000 686. 40|
SI GN POST, A | | |
SECTI ON TOTALS | $ 713, 100. 41 $ 872, 860. 45|
------------------------------------------ o m m e m et o e e et e e et e e m e e e e e e et e e e e e e e e e eemeemeaoo-
CONTRACT TOTALS | $ 713, 100.41] $ 872, 860. 45|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 541 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 242, 070. 00 ROUTE : |- 465
CALL ORDER : 541 CONTRACT ID : B -27459-A COUNTI ES : MARI ON
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 06/03/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 46540KD
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOV BI D
1 351131315 FI VE STAR PAI NTI NG | NC. $ 156, 607.00 100. 0000%
2 351778430 SPANOS, N I. PAINTING INC $ 159, 350.00 101. 7515%
3 351685251 ATLAS OF LAKE STATI ON $ 164, 000. 00 104. 7207%
4 36-2726271 DAGLAS, A G PAI NTI NG CO CONDI TI ONAL BI D $  167,000.00 106. 6363%
5 352019240 CENTRAL PAINTING |NC. $ 174, 200.00 111. 2338%
6 35 1645115 THREE STAR PAI NTI NG $  179,429.85 114. 5733%
7 351602596 | CARUS | NDUSTRI AL PAI NTI NG $ 189, 000. 00 120. 6842%
8  20-0006209 MANTA | NDUSTRI AL | NC, $ 428, 400.00 273. 5509%
9  41-1224817 ABHE & SVOBCDA, | NC. $  831,340.00 530. 8447%
| (1) 35- 1131315 | (2) 35-1778430 | (3) 35-1685251
| FI'VE STAR PAINTING | NC. | SPANCS, N.I. PAINTING INC. |ATLAS OF LAKE STATI ON
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m o e o e et e et e e m o e o e e e e e e e e e e e e eemeeoeaoo--
SECTI ON 0001 BRI DGE STEEL PAI NTI NG
[ I I
0002 110-01001 LUMP| 8000. 00000 8000. 00| 7500. 00000 7500.00]  10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 619- 05926 LUMP| 500. 00000 500. 00| 2000. 00000 2000. 00| 1500. 00000 1500. 00
ENVI RONVENTAL CONTROL , STR NO. 1 | | [
0004 619-05926 LUWP| 1000. 00000 1000. 00| 2000. 00000 2000. 00| 1500. 00000 1500. 00
ENVI RONVENTAL CONTROL , STR NO. 2 | | |
0005 619-05926 LUMP| 1000. 00000 1000. 00| 2000. 00000 2000. 00| 1500. 00000 1500. 00
ENVI RONVENTAL CONTROL , STR NO. 3 | | |
0006 619-05926 LUMP| 500. 00000 500. 00| 2000. 00000 2000. 00| 1500. 00000 1500. 00
ENVI RONVENTAL CONTROL , STR NO. 4 | | |
0007 619-51859 LUMP| 8962. 00000 8962.00|  10000. 00000 10000. 00| 6500. 00000 6500. 00
PAINT STEEL BRIDGE , STR NO 1 | | |
0008 619-51859 LUMP|  15449. 00000 15449. 00|  18000. 00000 18000. 00| 6500. 00000 6500. 00
PAINT STEEL BRIDGE , STR NO 2 | | |
0009 619-51859 LUMP|  15449. 00000 15449. 00|  18000. 00000 18000. 00| 6500. 00000 6500. 00
PAINT STEEL BRIDGE , STR NO 3 [ [ [
0010 619-51859 LUWP| 7659. 00000 7659. 00| 9000. 00000 9000. 00| 6500. 00000 6500. 00
PAINT STEEL BRIDGE , STR NO 4 | | [
0011 619-60806 LUMP| 350. 00000 350. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | [
PAINTING , STR NO 1 | [ |
0012 619- 60806 LUMP| 600. 00000 600. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 2 | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 541 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 242, 070. 00 ROUTE : |- 465
CALL ORDER : 541 CONTRACT 1D : B -27459-A COUNTI ES : MARI ON
LETTI NG DATE : 06/22/04 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1131315 | (2) 35 1778430 | (3) 35-1685251
| FIVE STAR PAINTING | NC. | SPANCS, NI. PAINTING INC. |ATLAS CF LAKE STATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ o m o m o e e e o e e et et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0013 619-60806 LUVP| 600. 00000 600. 00| 1000. 00000 1000. 00 2000. 00000 2000. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE [ [ [
PAINTING, STR NO 3 | |
0014 619- 60806 LUMP| 300. 00000 300. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO 4 |
0015 619-61000 LUMP|  17923. 00000 17923. 00

I
I
| 15500. 00000 15500. 00|  26500. 00000 26500. 00
CLEAN STEEL BRIDGE , STR NO 1 | | |
0016 619-61000 LUMP|  30899. 00000 30899.00|  25000. 00000 25000. 00|  26500. 00000 26500. 00
CLEAN STEEL BRIDGE , STR NO 2 | | |
0017 619-61000 LUMP|  30899. 00000 30899.00|  25000. 00000 25000. 00|  26500. 00000 26500. 00
CLEAN STEEL BRIDGE , STR NO 3 | | |
0018 619-61000 LUMP|  15317. 00000 15317.00]  15350. 00000 15350. 00|  26500. 00000 26500. 00
CLEAN STEEL BRIDGE , STR NO 4 [ [ |
0019 709-51821 LUMP| 300. 00000 300. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
SURFACE SEAL , STR NO 1 | | |
0020 709-51821 LUMP| 300. 00000 300. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
SURFACE SEAL , STR NO 2 | | |
0021 709-51821 LUVP| 300. 00000 300. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
SURFACE SEAL , STR NO 3 | | |
0022 709-51821 LUVP| 300. 00000 300. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
SURFACE SEAL , STR NO. 4 | | |
SECTI ON TOTALS | $ 156, 607. 00| $ 159, 350. 00| $ 164, 000.00
------------------------------------------ oo m m e e o e m e e et e e e e e e e e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 156, 607. 00| $ 159, 350. 00| $ 164, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 541 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 242, 070. 00 ROUTE : |- 465
CALL CRDER : 541 CONTRACT ID : B -27459-A COUNTI ES : MARI ON
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (4) 36-2726271 | (5) 35 2019240 | (6) 35-1645115
| DAGLAS, A G PAINTING CO  |CENTRAL PAINTING |NC. | THREE STAR PAI NTI NG
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMDUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-

SECTI ON 0001 BRI DGE STEH. PAI NTI NG

I I I
0002 110-01001 LUMP| 5000. 00000 5000.00]  10000. 00000 10000. 00| 7970. 85000 7970. 85

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 619-05926 LUMP| 1000. 00000 1000. 00| 500. 00000 500. 00| 325. 00000 325. 00
ENVI RONVENTAL CONTROL , STR NO 1 | | |

0004 619-05926 LUMP| 1000. 00000 1000. 00| 500. 00000 500. 00| 463. 00000 463. 00
ENVI RONVENTAL CONTROL , STR. NO. 2 | | |

0005 619-05926 LUMP| 1000. 00000 1000. 00| 500. 00000 500. 00| 463. 00000 463. 00
ENVI RONVENTAL CONTROL , STR. NO. 3 | | |

0006 619-05926 LUMP| 1000. 00000 1000. 00| 500. 00000 500. 00| 266. 00000 266. 00
ENVI RONVENTAL CONTROL , STR NO. 4 | | [

0007 619-51859 LUMP|  10000. 00000 10000. 00|  10000. 00000 10000. 00| 5510. 00000 5510. 00
PAINT STEEL BRIDGE , STR NO 1 [ [ [

0008 619-51859 LUMP|  15000. 00000 15000. 00|  10000. 00000 10000. 00| 7864. 00000 7864. 00
PAINT STEEL BRIDGE , STR NO 2 [ | [

0009 619-51859 LUMP|  15000. 00000 15000. 00|  10000. 00000 10000. 00| 7864. 00000 7864. 00
PAINT STEEL BRIDGE , STR NO 3 | |

0010 619-51859 LUMP| 9000. 00000 9000.00]  10000. 00000 10000. 00 4508. 00000 4508. 00
PAINT STEEL BRIDGE , STR NO 4 | |

0011 619-60806 LUMP| 500. 00000 500. 00| 500. 00000 500. 00 325. 00000 325. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING, STR NO 1 | |

0012 619- 60806 LUMP| 500. 00000 500. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO 2 | |

0013 619- 60806 LUMP| 500. 00000 500. 00| 500. 00000 500. 00| 463. 00000 463. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO 3 | [

463. 00000 463. 00

I
I
0014 619-60806 LUMP| 500. 00000 500. 00| 500. 00000 500. 00| 266. 00000 266. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 4 | | [
0015 619-61000 LUMP|  20000. 00000 20000. 00|  22000. 00000 22000. 00|  30928. 00000 30928. 00
CLEAN STEEL BRIDGE , STR NO 1 | [ [
0016 619-61000 LUMP|  35000. 00000 35000. 00|  38000. 00000 38000. 00|  42010. 00000 42010. 00
CLEAN STEEL BRIDGE , STR NO 2 | | [
0017 619-61000 LUMP|  35000. 00000 35000. 00|  38000. 00000 38000. 00|  42010. 00000 42010. 00
CLEAN STEEL BRIDGE , STR NO 3 | | |
0018 619-61000 LUMP|  15000. 00000 15000. 00|  21000. 00000 21000. 00|  26214. 00000 26214. 00
CLEAN STEEL BRIDGE , STR NO 4 [ [ |
0019 709-51821 LUVP| 500. 00000 500. 00| 300. 00000 300. 00| 325. 00000 325. 00
I

SURFACE SEAL , STR NO 1 [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/06/ 04
PAGE : 541 -4

ENG NEER S ESTIMATE: $ 242, 070. 00 ROUTE : |- 465
CALL CRDER : 541 CONTRACT ID : B -27459-A COUNTI ES : MARI ON
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (4) 36-2726271 | (5) 35 2019240 | (6) 35-1645115
|DAGLAS, A G PAINTING CO  |CENTRAL PAI NTING |NC. | THREE STAR PAI NTI NG
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m o e e et et et e e e e e e e et e e e e e e e e e e eemeemeeooo-
0020 709-51821 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 463. 00000 463. 00
SURFACE SEAL , STR NO. 2 | | |
0021 709-51821 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 463. 00000 463. 00
SURFACE SEAL , STR NO 3 | | |
0022 709-51821 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 266. 00000 266. 00
SURFACE SEAL , STR NO 4 | | |
SECTI ON TOTALS | $  167,000. 00| $ 174, 200. 00| $ 179, 429.85
------------------------------------------ o m m o m e e o e e et e e et e e e e e e e e e e et e e e e e e e e e e mmeeemeeeoo-
CONTRACT TOTALS | $ 167, 000. 00| $ 174, 200. 00| $ 179, 429.85




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 541 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 242, 070. 00 ROUTE : |- 465
CALL ORDER : 541 CONTRACT 1D : B -27459-A COUNTI ES : MARI ON
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (7) 351602596 | (8) 20-0006209 | (9) 41-1224817
| | CARUS | NDUSTRI AL PAI NTING | MANTA | NDUSTRI AL | NC. | ABHE & SVOBODA, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m et o e e et e e ot e e m e e e e e e e e e e e e e e e e e eemeemeeoo-
SECTI ON 0001 BRI DGE STEEL PAI NTI NG
[ I I
0002 110-01001 LUMP) 9450. 00000 9450.00]  20000. 00000 20000.00]  75231. 50000 75231. 50
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | [
0003 619- 05926 LUWP) 1000. 00000 1000. 00|  17000. 00000 17000. 00|  11442. 00000 11442. 00
ENVI RONMENTAL CONTROL , STR NO 1 [ [ [
0004 619-05926 LUMP) 1000. 00000 1000. 00|  35000. 00000 35000.00]  19925. 00000 19925. 00
ENVI RONVENTAL CONTROL , STR. NO. 2 | | [
0005 619-05926 LUMP| 1000. 00000 1000. 00|  35000. 00000 35000.00]  19925. 00000 19925. 00
ENVI RONVENTAL CONTROL , STR NO. 3 | | [
0006 619-05926 LUMP| 1000. 00000 1000.00|  16500. 00000 16500. 00|  10935. 00000 10935. 00
ENVI RONVENTAL CONTROL , STR NO. 4 | | |
0007 619-51859 LUMP|  10000. 00000 10000. 00|  16500. 00000 16500. 00|  37050. 00000 37050. 00
PAINT STEEL BRIDGE , STR NO 1 [ [ |
0008 619-51859 LUMP|  17000. 00000 17000. 00|  43000. 00000 43000.00]  68780. 00000 68780. 00
PAINT STEEL BRIDGE , STR NO 2 | | |
0009 619-51859 LUMP|  17000. 00000 17000. 00|  43000. 00000 43000.00|  68780. 00000 68780. 00
PAINT STEEL BRIDGE , STR NO 3 | | |
0010 619-51859 LUMP| 8000. 00000 8000.00]  15000. 00000 15000. 00|  34337. 50000 34337. 50
PAINT STEEL BRIDGE , STR NO 4 | [ |
0011 619-60806 LUMP| 100. 00000 100. 00| 1400. 00000 1400.00|  11025. 00000 11025. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 1 | | |
0012 619-60806 LUMP| 100. 00000 100. 00| 1800. 00000 1800.00|  15750. 00000 15750. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 2 | | [
0013 619- 60806 LUWP| 100. 00000 100. 00| 1800. 00000 1800.00]  15750. 00000 15750. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | [
PAINTING, STR NO 3 | | |
0014 619-60806 LUMP| 100. 00000 100. 00| 1200. 00000 1200.00|  11025. 00000 11025. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 4 | [ |
0015 619-61000 LUMP|  23000. 00000 23000. 00|  34000. 00000 34000. 00|  83200. 00000 83200. 00
CLEAN STEEL BRIDGE , STR NO 1 [ | [
0016 619-61000 LUMP|  39500. 00000 39500. 00|  56400. 00000 56400. 00|  96292. 00000 96292. 00
CLEAN STEEL BRIDGE , STR NO 2 [ | |
0017 619-61000 LUMP|  39500. 00000 39500. 00|  56400. 00000 56400. 00|  96292. 00000 96292. 00
CLEAN STEEL BRIDGE , STR NO 3 | | |
0018 619-61000 LUMP|  20350. 00000 20350. 00|  28000. 00000 28000. 00|  80400. 00000 80400. 00
CLEAN STEEL BRIDGE , STR NO 4 [ [ |
0019 709-51821 LUMP| 200. 00000 200. 00| 1600. 00000 1600.00|  18800. 00000 18800. 00
SURFACE SEAL , STR NO 1 | | |



| NDIi ANA DEPARTVENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 541 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 242, 070. 00 ROUTE : |- 465
CALL ORDER : 541 CONTRACT ID : B -27459-A COUNTI ES : MARI ON
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (7) 35 1602596 | (8) 20-0006209 | (9) 41-1224817
| I CARUS | NDUSTRI AL PAI NTI NG | MANTA | NDUSTRI AL | NC. | ABHE & SVOBODA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e e e e et e e e e e e e e e et e e e e e e e e e meemeemeeooo-
0020 709-51821 LUMP| 200. 00000 200. 00| 1600. 00000 1600.00]  18800. 00000 18800. 00
SURFACE SEAL , STR NO 2 | | |
0021 709-51821 LUVP| 200. 00000 200. 00| 1600. 00000 1600. 00|  18800. 00000 18800. 00
SURFACE SEAL , STR NO 3 | | |
0022 709-51821 LUMP| 200. 00000 200. 00| 1600. 00000 1600.00]  18800. 00000 18800. 00
SURFACE SEAL , STR NO 4 | | |
SECTI ON TOTALS | $ 189, 000. 00| $ 428, 400. 00| $  831,340.00
------------------------------------------ o m m e e m o e e e e e et e e m e e e e e e e e e e e e e e e e e e e emeemeeooo-
CONTRACT TOTALS | $ 189, 000. 00| $ 428, 400. 00| $  831,340.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 551 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 291, 660. 00 ROUTE : |-65
CALL ORDER : 551 CONTRACT 1D : B -27460-A COUNTI ES : MARI ON
LETTI NG DATE : 06/22/04 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 06/03/05 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PRQJECT(S) : 065300N
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1778430 SPANCS, N.I. PAINTING |NC $ 198, 450. 00 100. 0000%
2 351645115 THREE STAR PAI NTI NG $ 202, 173. 00 101. 8760%
3 35-2019240 CENTRAL PAI NTING | NC. $ 222, 000. 00 111. 8669%
4  35-1131315 FI VE STAR PAINTING | NC $ 243, 024. 00 122. 4610%
5  36-2726271 DAGLAS, A G PAI NTI NG CO $ 254, 000. 00 127.9919%
6  20-0006209 MANTA | NDUSTRI AL | NC. $ 348, 500. 00 175. 6109%
7  35-1602596 | CARUS | NDUSTRI AL PAI NTI NG $ 360, 000. 00 181. 4058%
8  41-1224817 ABHE & SVOBODA, | NC $ 982, 984. 00 495. 3308%
| (1) 35- 1778430 | (2) 35 1645115 | (3) 35-2019240
| SPANCS, N.I. PAINTING INC. |THREE STAR PAI NTI NG | CENTRAL PAINTING | NC,
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S
SECTI ON 0001 BRI DGE STEEL PAI NTI NG
| | |
0002 110-01001 LUVP| 9500. 00000 9500.00|  10509. 00000 10509. 00|  19000. 00000 19000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 619- 05926 LUMP| 5000. 00000 5000. 00| 999. 00000 999. 00| 1000. 00000 1000. 00
ENVI RONMVENTAL CONTROL , STR NO. 1 | | |
0004 619- 05926 LUMP| 5000. 00000 5000. 00| 999. 00000 999. 00| 1000. 00000 1000. 00
ENVI RONVENTAL CONTROL , STR NO. 2 | | |
0005 619-51859 LUWP|  38000. 00000 38000. 00]  16971. 00000 16971.00|  19000. 00000 19000. 00
PAINT STEEL BRIDGE , STR NO 1 | [ |
0006 619-51859 LUMP|  38000. 00000 38000. 00]  16971. 00000 16971.00|  19000. 00000 19000. 00
PAINT STEEL BRIDGE , STR NO 2 [ | |
0007 619- 60806 LUMP| 500. 00000 500. 00| 999. 00000 999. 00| 1000. 00000 1000. 00
MAI NTAI Nl NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 1 | | |
0008 619- 60806 LUWP| 450. 00000 450. 00| 999. 00000 999. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 2 | [ |
0009 619- 61000 LUMP|  50000. 00000 50000. 00]  75864. 00000 75864.00]  80000. 00000 80000. 00
CLEAN STEEL BRIDGE , STR NO. 1 | | |
0010 619-61000 LUWP|  50000. 00000 50000. 00|  75864. 00000 75864.00]  80000. 00000 80000. 00
CLEAN STEEL BRIDGE , STR NO. 2 | [ |
0011 709-51821 LUMP| 1000. 00000 1000. 00| 999. 00000 999. 00| 500. 00000 500. 00
SURFACE SEAL , STR NO 1 | | |
0012 709-51821 LUMP| 1000. 00000 1000. 00| 999. 00000 999. 00| 500. 00000 500. 00
SURFACE SEAL , STR NO 2 | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/06/ 04
PAGE : 551 -2
TABULATI ON OF BI DS
ENGI NEER S ESTIMATE: $ 291, 660. 00 ROUTE : |- 65
CALL ORDER : 551 CONTRACT ID : B -27460-A COUNTI ES : MARI ON
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35 1778430 | (2) 35 1645115 | (3) 35-2019240
| SPANCS, N.I. PAINTING INC. | THREE STAR PAI NTI NG | CENTRAL PAI NTING | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e m o e e e e e et e e m o e e e e e e e e e e e e e e e e e eemeemeeooo-
SECTI ON TOTALS | $ 198, 450. 00| $ 202, 173.00] $  222,000.00
------------------------------------------ o m m e ot o e e et e e et e e m e e o et e e e e e e e e e e e e eemeemeeooo-
CONTRACT TOTALS | $ 198, 450. 00| $ 202, 173.00] $  222,000.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 551 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 291, 660. 00 ROUTE : 1-65
CALL CRDER : 551 CONTRACT ID : B -27460-A COUNTI ES : MARI ON
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (4) 35 1131315 | (5) 36-2726271 | (6) 20-0006209
| FI VE STAR PAINTING | NC. | DAGLAS, A G PAINTING CO | MANTA | NDUSTRI AL | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ o m m e et o e e et m e ot e e e e e e e e et e e e e e e e e e e eemeemeeooo-

SECTI ON 0001 BRI DGE STEEL PAI NTI NG

[
0002 110-01001 LUWP| 16000. 00000 16000. 00| 11000. 00000 11000. 00| 30000. 00000 30000. 00

MCBI LI ZATI ON AND DEMOBI LI ZATI ON | | [

0003 619-05926 LUVP| 1500. 00000 1500. 00| 2000. 00000 2000. 00|  49000. 00000 49000. 00
ENVI RONVENTAL CONTROL , STR. NO. 1 | | |

0004 619-05926 LUWP| 1500. 00000 1500. 00| 2000. 00000 2000. 00|  49000. 00000 49000. 00
ENVI RONVENTAL CONTROL , STR NO. 2 | [ [

0005 619-51859 LUMP|  36471.00000 36471.00|  30000. 00000 30000. 00|  48000. 00000 48000. 00
PAINT STEEL BRIDGE , STR NO 1 | | [

0006 619-51859 LUMP|  36471.00000 36471.00|  30000. 00000 30000. 00|  48000. 00000 48000. 00
PAINT STEEL BRIDGE , STR NO 2 [ | [

0007 619-60806 LUWP| 2000. 00000 2000. 00| 1000. 00000 1000. 00| 1600. 00000 1600. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING, STR NO 1 | | |
|

0008 619- 60806 LUMP| 2000. 00000 2000. 00 1000. 00000 1000. 00| 1600. 00000 1600. 00
MAI NTAI N NG TRAFFI C, STEEL BRI DGE | | [
PAINTING , STR NO 2 | [ |

0009 619- 61000 LUMP|  72941. 00000 72941.00|  88000. 00000 88000. 00|  59050. 00000 59050. 00
CLEAN STEEL BRIDGE , STR NO 1 | | |

0010 619-61000 LUMP|  72941. 00000 72941.00|  88000. 00000 88000.00]  59050. 00000 59050. 00
CLEAN STEEL BRIDGE , STR NO 2 [ | |

0011 709-51821 LUMP| 600. 00000 600. 00| 500. 00000 500. 00| 1600. 00000 1600. 00
SURFACE SEAL , STR NO 1 | | |

0012 709-51821 LUMP| 600. 00000 600. 00| 500. 00000 500. 00| 1600. 00000 1600. 00
SURFACE SEAL , STR NO 2 | | |

SECTI ON TOTALS | $  243,024.00]| $  254,000. 00| $  348,500.00
------------------------------------------ o m m et e et e et e e et e e e e et e e e e e e e emeeoeeoo--

CONTRACT TOTALS | $ 243, 024. 00| $ 254, 000. 00| $ 348, 500. 00




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON 07/ 06/ 04
551 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 291, 660. 00 ROUTE : |-65
CALL ORDER : 551 CONTRACT ID : B -27460-A COUNTI ES : MARI ON
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE :
| (7) 351602596 | (8) 41-1224817 |
| | CARUS | NDUSTRI AL PAI NTING | ABHE & SVOBCDA, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
SECTI ON 0001 BRI DGE STEEL PAI NTI NG
[ I I
0002 110-01001 LUVP|  18000. 00000 18000. 00|  49000. 00000 49000. 00|
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 619- 05926 LUVP| 1000. 00000 1000. 00|  42125. 00000 42125. 00|
ENVI RONVENTAL CONTRCL , STR NO. 1 | | |
0004 619-05926 LUVP| 1000. 00000 1000. 00|  42125. 00000 42125. 00|
ENVI RONVENTAL CONTROL , STR NO. 2 | | [
0005 619-51859 LUMP|  30000. 00000 30000. 00]  134800. 00000 134800. 00|
PAINT STEEL BRIDGE , STR NO 1 | | |
0006 619-51859 LUMP|  30000. 00000 30000. 00|  134800. 00000 134800. 00|
PAINT STEEL BRIDGE , STR NO 2 | | |
0007 619-60806 LUMP| 500. 00000 500.00]  37800. 00000 37800. 00|
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 1 | | |
0008 619- 60806 LUMP| 500. 00000 500.00]  37800. 00000 37800. 00|
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 2 | | [
0009 619-61000 LUMP|  139300. 00000 139300. 00|  219050. 00000 219050. 00|
CLEAN STEEL BRIDGE , STR NO 1 | | |
0010 619-61000 LUMP|  139300. 00000 139300. 00|  219050. 00000 219050. 00|
CLEAN STEEL BRIDGE , STR NO 2 | | |
0011 709-51821 LUVP| 200. 00000 200.00]  33217.00000 33217. 00|
SURFACE SEAL , STR NO 1 | | |
0012 709-51821 LUMP| 200. 00000 200.00|  33217.00000 33217. 00|
SURFACE SEAL , STR NO. 2 | | [
SECTI ON TOTALS | $ 360, 000. 00| $ 982, 984.00|
------------------------------------------ o m m e m ot o et e e e e e e e e o e e e e e e e e e eemeeoeeoo--
CONTRACT TOTALS | $ 360, 000. 00| $ 982, 984. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 04
PAGE : 561 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 270, 680. 00 ROUTE : |-70
CALL ORDER : 561 CONTRACT 1D : B -27461-A COUNTI ES : WAYNE
LETTI NG DATE : 06/22/04 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 06/01/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 70500L
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LONBI D
1  35-1685251 ATLAS OF LAKE STATI ON $ 200, 400. 00 100. 0000%
2 351131315 FI VE STAR PAI NTI NG, | NC $ 207, 796. 00 103. 6906%
3 35-1645115 THREE STAR PAI NTI NG $ 209, 295. 00 104. 4386%
4  35-1778430 SPANCS, N.I. PAINTING INC $ 216, 980. 00 108. 2734%
5  36-2726271 DAGLAS, A G PAI NTI NG CO CONDI TI ONAL BI D $ 232, 000. 00 115. 7684%
6 35 1602596 | CARUS | NDUSTRI AL PAI NTI NG $ 260, 000. 00 129. 7405%
7 35-2019240 CENTRAL PAI NTI NG, | NC, CONDI TI ONAL BI D $ 261, 000. 00 130. 2395%
8  41-1224817 ABHE & SVOBODA, | NC $ 1,296, 737.00 647. 0743%
| (1) 351685251 | (2) 351131315 | (3) 35-1645115
| ATLAS OF LAKE STATI ON | FI VE STAR PAINTING | NC. | THREE STAR PAI NTI NG
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ S
SECTI ON 0001 BRI DGE STEEL PAI NTI NG
| |
0001 110-01001 LUMP|  10000. 00000 10000. 00| 9000. 00000 9000. 00|  10465. 00000 10465. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619- 05926 LUWP| 1500. 00000 1500. 00| 1000. 00000 1000. 00| 549. 00000 549. 00
ENVI RONVENTAL CONTROL , STR NO. 1 | | |
0003 619- 05926 LUMP| 1500. 00000 1500. 00| 1000. 00000 1000. 00| 549. 00000 549. 00
ENVI RONVENTAL CONTROL , STR NO. 2 | | |
0004 619- 05926 LUMP| 1500. 00000 1500. 00| 1000. 00000 1000. 00| 273. 00000 273.00
ENVI RONVENTAL CONTROL , STR. NO 3 | | |
0005 619- 05926 LUMP| 1500. 00000 1500. 00| 1000. 00000 1000. 00| 273. 00000 273. 00
ENVI RONVENTAL CONTROL , STR NO. 4 | | |
0006 619- 05926 LUVP| 1500. 00000 1500. 00| 500. 00000 500. 00| 173. 00000 173. 00
ENVI RONVENTAL CONTROL , STR. NO 5 | | |
0007 619- 05926 LUMP| 1500. 00000 1500. 00| 500. 00000 500. 00| 173. 00000 173. 00
ENVI RONVENTAL CONTROL , STR. NO 6 | |
0008 619-51859 LUWP| 6000. 00000 6000. 00]  15648. 00000 15648. 00| 9327. 00000 9327.00
PAINT STEEL BRIDGE , STR NO 1 | |
0009 619-51859 LUMP| 6000. 00000 6000. 00|  15648. 00000 15648. 00| 9327. 00000 9327. 00
PAI NT STEEL BRIDGE , STR NO 2 | | |
0010 619-51859 LUMP| 5000. 00000 5000. 00| 9386. 00000 9386. 00| 4635. 00000 4635. 00
PAI NT STEEL BRIDGE , STR NO. 3 [ [ [
0011 619-51859 LUMP|  15000. 00000 15000. 00| 9386. 00000 9386. 00| 4635. 00000 4635. 00
PAINT STEEL BRIDGE , STR NO 4 | | [
0012 619-51859 LUMP| 4000. 00000 4000. 00| 5865. 00000 5865. 00| 2934. 00000 2934. 00
PAINT STEEL BRIDGE , STR NO 5 [ | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 561 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 270, 680. 00 ROUTE : |-70
CALL ORDER : 561 CONTRACT ID : B -27461-A COUNTI ES : WAYNE
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351685251 | (2) 351131315 | (3) 35-1645115
| ATLAS OF LAKE STATI ON | FI VE STAR PAINTING | NC. | THREE STAR PAI NTI NG
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e ot e e et e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0013 619-51859 LUMP] 4000. 00000 4000. 00| 5865. 00000 5865. 00| 2934. 00000 2934. 00
PAINT STEEL BRIDGE , STR NO 6 | | |
0014 619- 60806 LUVP| 1000. 00000 1000. 00| 600. 00000 600. 00| 549. 00000 549. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 1 | [ |
0015 619- 60806 LUMP| 1000. 00000 1000. 00| 600. 00000 600. 00| 549. 00000 549. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 2 | | [
0016 619- 60806 LUVP| 500. 00000 500. 00| 1200. 00000 1200. 00| 273. 00000 273. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | [
PAINTING, STR NO 3 | | |
0017 619-60806 LUMP| 500. 00000 500. 00| 1200. 00000 1200. 00| 273. 00000 273.00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 4 | | |
0018 619- 60806 LUMP| 500. 00000 500. 00| 1200. 00000 1200. 00| 173. 00000 173.00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 5 | [ [
0019 619-60806 LUMP| 500. 00000 500. 00| 1200. 00000 1200. 00| 173. 00000 173. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 6 | [ |
0020 619-61000 LUMP|  26000. 00000 26000. 00|  31297. 00000 31297.00|  43890. 00000 43890. 00
CLEAN STEEL BRIDGE , STR NO 1 | [ |
0021 619-61000 LUMP|  26000. 00000 26000. 00|  31297. 00000 31297.00|  43890. 00000 43890. 00
CLEAN STEEL BRIDGE , STR NO 2 | [ [
0022 619-61000 LUMP|  25000. 00000 25000.00|  18772. 00000 18772.00|  21812. 00000 21812. 00
CLEAN STEEL BRIDGE , STR NO 3 | [ [
0023 619-61000 LUMP|  25000. 00000 25000.00|  18772. 00000 18772.00|  21812. 00000 21812. 00
CLEAN STEEL BRIDGE , STR NO 4 | [ [
0024 619-61000 LUMP|  15000. 00000 15000. 00|  11730. 00000 11730.00|  13832. 00000 13832. 00
CLEAN STEEL BRIDGE, STR NO 5 [ | [
0025 619-61000 LUMP|  15000. 00000 15000. 00|  11730. 00000 11730.00|  13832. 00000 13832. 00
CLEAN STEEL BRIDGE , STR NO 6 | | |
0026 709-51821 LUWP| 2000. 00000 2000. 00| 400. 00000 400. 00| 549. 00000 549. 00
SURFACE SEAL , STR NO 1 | |
0027 709-51821 LUMP| 2000. 00000 2000. 00| 400. 00000 400. 00| 549. 00000 549. 00
SURFACE SEAL , STR NO 2 | | |
0028 709-51821 LUMP| 500. 00000 500. 00| 400. 00000 400. 00| 273. 00000 273.00
SURFACE SEAL , STR NO 3 | | |
0029 709-51821 LUWP| 300. 00000 300. 00| 400. 00000 400. 00| 273. 00000 273. 00
SURFACE SEAL , STR NO 4 | | |
0030 709-51821 LUMP| 300. 00000 300. 00| 400. 00000 400. 00| 173. 00000 173. 00
SURFACE SEAL , STR NO 5 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 04

PAGE : 561 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 270, 680. 00 ROUTE : 1-70
CALL ORDER : 561 CONTRACT ID : B -27461-A COUNTI ES : WAYNE
LETTI NG DATE : 06/22/04 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35 1685251 | (2) 35-1131315 | (3) 35-1645115
| ATLAS OF LAKE STATI ON | FI VE STAR PAINTING | NC. | THREE STAR PAI NTI NG
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e e e e e e e e e e e e e e e e e e e e e e mmemeemeeoo-
0031 709-51821 LUMP| 300. 00000 300. 00| 400. 00000 400. 00| 173. 00000 173. 00
SURFACE SEAL , STR NO 6 | | |
SECTI ON TOTALS | $ 200, 400. 00| $ 207, 796.00] $ 209, 295.00
------------------------------------------ o m m e m et o e e e e e et e e e e e e e e e e e e e e e e e e e e e eemee—eaooo-
CONTRACT TOTALS | $ 200, 400. 00| $  207,796.00| $ 209, 295.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 561 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 270, 680. 00 ROUTE : 1-70
CALL CRDER : 561 CONTRACT ID : B -27461-A COUNTI ES : WAYNE
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (4) 351778430 | (5) 36-2726271 | (6) 35-1602596
[ SPANOS, N.I. PAINTING INC. |[DAGLAS, A G PAINTING CO |l CARUS | NDUSTRI AL PAI NTI NG
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMODUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e et e e et e e e e e e e e e et e e e e e e e e meemeemeaooo-

SECTI ON 0001 BRI DGE STEEL PAI NTI NG

[ [ I
0001 110-01001 LUWP| 10000. 00000 10000. 00| 10000. 00000 10000. 00| 13000. 00000 13000. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [

0002 619-05926 LUVP| 2000. 00000 2000. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
ENVI RONVENTAL CONTROL , STR. NO. 1 | | [

0003 619-05926 LUVP| 2000. 00000 2000. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
ENVI RONVENTAL CONTROL , STR. NO. 2 | [ [

0004 619-05926 LUVP| 2000. 00000 2000. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
ENVI RONVENTAL CONTROL , STR NO. 3 | | |

0005 619-05926 LUMP| 2000. 00000 2000. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
ENVI RONVENTAL CONTROL , STR NO. 4 | | |

0006 619-05926 LUMP| 2000. 00000 2000. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
ENVI RONVENTAL CONTROL , STR NO. 5 | | |

0007 619-05926 LUVP| 2000. 00000 2000. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
ENVI RONVENTAL CONTROL , STR NO. 6 | |

I
0008 619-51859 LUWP| 16000. 00000 16000. 00| 15000. 00000 15000. 00| 17000. 00000 17000. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO 1 | |
0015 619- 60806 LUMP| 500. 00000 500. 00| 500. 00000 500. 00| 100. 00000 100. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 2 | [ |
0016 619-60806 LUMP| 500. 00000 500. 00| |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 3 | | [
0017 619-60806 LUMP| 500. 00000 500. 00| 500. 00000 500. 00| 100. 00000 100. 00
I I
I I
I I
I I
I I

PAINT STEEL BRIDGE , STR NO 1 | [ |
0009 619-51859 LUMP|  16000. 00000 16000. 00|  15000. 00000 15000. 00|  17000. 00000 17000. 00
PAINT STEEL BRIDGE , STR NO 2 | | |
0010 619-51859 LUMP|  12000. 00000 12000. 00|  10000. 00000 10000. 00|  10000. 00000 10000. 00
PAINT STEEL BRIDGE , STR NO 3 [ [ [
0011 619-51859 LUMP|  12000. 00000 12000. 00|  10000. 00000 10000. 00|  10000. 00000 10000. 00
PAINT STEEL BRIDGE , STR NO 4 | | |
0012 619-51859 LUMP| 8000. 00000 8000.00]  10000. 00000 10000. 00| 6000. 00000 6000. 00
PAINT STEEL BRIDGE, STR NO. 5 | | [
0013 619-51859 LUMP| 8000. 00000 8000.00]  10000. 00000 10000. 00| 6000. 00000 6000. 00
PAINT STEEL BRIDGE , STR NO. 6 | | [
0014 619-60806 LUMP| 500. 00000 500. 00| 500. 00000 500. 00| 100. 00000 100. 00
I
I

500. 00000 500. 00 100. 00000 100. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE |
PAINTING , STR NO 4 [
0018 619-60806 LUWP| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE [
PAINTING , STR NO 5 [

500. 00000 500. 00 100. 00000 100. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04

PAGE : 561 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 270, 680. 00 ROUTE : 1-70
CALL ORDER : 561 CONTRACT 1D : B -27461-A COUNTI ES : WAYNE
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
| (4) 35-1778430 | (5) 362726271 | (6) 35-1602596
| SPANGS, N.I. PAINTING INC. |DAGLAS, A G PAINTING CO |l CARUS | NDUSTRI AL PAI NTI NG
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mm e m et e e e e et et e e e e e e e e e e e e e e e e e e meemeemeeoo-
0019 619- 60806 LUVP| 500. 00000 500. 00| 500. 00000 500. 00| 100. 00000 100. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | [ [
PAINTING, STR NO 6 | | I
0020 619- 61000 LUVP|  30000. 00000 30000.00]  25000. 00000 25000. 00|  44000. 00000 44000. 00

CLEAN STEEL BRIDGE , STR NO 1 | | |

0021 619-61000 LUWP| 30000. 00000 30000. 00| 25000. 00000 25000. 00|  44000. 00000 44000. 00
CLEAN STEEL BRIDGE , STR NO 2 | | |

0022 619-61000 LUWP| 16000. 00000 16000. 00| 25000. 00000 25000. 00| 26000. 00000 26000. 00
CLEAN STEEL BRIDGE , STR NO 3 | | |

0023 619-61000 LUWP| 16000. 00000 16000. 00| 25000. 00000 25000. 00| 26000. 00000 26000. 00
CLEAN STEEL BRIDGE , STR NO 4 | | |

0024 619-61000 LUWP| 11000. 00000 11000. 00| 20000. 00000 20000. 00| 18100. 00000 18100. 00
CLEAN STEEL BRIDGE, STR NO 5 | | |

0025 619-61000 LUWP| 11000. 00000 11000. 00| 20000. 00000 20000. 00| 18100. 00000 18100. 00
CLEAN STEEL BRIDGE , STR NO 6 | | |

0026 709-51821 LUWP| 1000. 00000 1000. 00| 500. 00000 500. 00| 200. 00000 200. 00

SURFACE SEAL , STR NO 1 | | |

0027 709-51821 LUMP| 1000. 00000 1000. 00| 500. 00000 500. 00| 200. 00000 200. 00
SURFACE SEAL , STR NO 2 | | |

0028 709-51821 LUMP| 1000. 00000 1000. 00| 500. 00000 500. 00| 200. 00000 200. 00
SURFACE SEAL , STR NO 3 | | |

0029 709-51821 LUMP| 1000. 00000 1000. 00| 500. 00000 500. 00| 200. 00000 200. 00
SURFACE SEAL , STR NO 4 | | |

0030 709-51821 LUMP| 990. 00000 990. 00| 500. 00000 500. 00| 200. 00000 200. 00
SURFACE SEAL , STR NO 5 | | |

0031 709-51821 LUVP| 990. 00000 990. 00| 500. 00000 500. 00| 200. 00000 200. 00
SURFACE SEAL , STR NO 6 | | |

SECTI ON TOTALS | $ 216, 980. 00| $  232,000.00]| $ 260, 000. 00
------------------------------------------ S S

CONTRACT TOTALS [ $ 216, 980. 00| $ 232, 000. 00| $ 260, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 561 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 270, 680. 00 ROUTE : 1-70
CALL ORDER : 561 CONTRACT ID : B -27461-A COUNTI ES : WAYNE
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : GREENFIELD DI STR CT
SET- ASI DE :
| (7) 35- 2019240 | (8) 41-1224817 |
| CENTRAL PAI NTI NG, | NC. | ABHE & SVOBCDA, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e e et e e et e e e e e e e e e e e e e e e e e e e emmeemeaooo-

SECTI ON 0001 BRI DGE STEEL PAI NTI NG

I
0001 110-01001 LUWP| 20000. 00000 20000. 00| 63311. 00000 63311. 00

MOBI LI ZATI ON AND DEMCBI LI ZATI ON | |

0002 619-05926 LUMP| 500. 00000 500. 00| 17825. 00000 17825. 00
ENVI RONVENTAL CONTRCL , STR NO. 1 | |

0003 619-05926 LUMP| 500. 00000 500. 00| 17825. 00000 17825. 00
ENVI RONVENTAL CONTRQL , STR. NO. 2 [ |

0004 619-05926 LUMP| 500. 00000 500. 00| 15687. 00000 15687. 00
ENVI RONMENTAL CONTRCL , STR. NO. 3 | |

0005 619-05926 LUMP| 500. 00000 500. 00| 15687. 00000 15687. 00
ENVI RONVENTAL CONTRCL , STR NO. 4 | |

0006 619-05926 LUMP| 500. 00000 500. 00| 12431. 00000 12431. 00
ENVI RONVENTAL CONTRCL , STR NO. 5 | |

0007 619-05926 LUWP| 500. 00000 500. 00| 12431. 00000 12431. 00
ENVI RONVENTAL CONTRCL , STR NO. 6 | [

0008 619-51859 LUWP| 20000. 00000 20000. 00| 69145. 00000 69145. 00

PAINT STEEL BRIDGE , STR NO 1 | |

0009 619-51859 LUWP| 20000. 00000 20000. 00| 69145. 00000 69145. 00
PAINT STEEL BRIDGE , STR NO 2 | |

0010 619-51859 LUWP| 10000. 00000 10000. 00| 44420. 00000 44420. 00
PAINT STEEL BRIDGE , STR NO 3

0011 619-51859 LUWP| 10000. 00000 10000. 00| 44420. 00000 44420. 00
PAINT STEEL BRIDGE , STR NO 4 | |

0012 619-51859 LUWP| 10000. 00000 10000. 00| 31590. 00000 31590. 00
PAINT STEEL BRIDGE , STR NO 5 | |

0013 619-51859 LUWP| 10000. 00000 10000. 00| 31590. 00000 31590. 00
PAINT STEEL BRIDGE , STR NO 6 | |

0014 619-60806 LUMP| 500. 00000 500. 00| 18900. 00000 18900. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO 1 | |

0015 619- 60806 LUMP| 500. 00000 500.00]  18900. 00000 18900. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO 2 | [

0016 619- 60806 LUWP| 500. 00000 500.00]  15750. 00000 15750. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO 3 | |
0017 619-60806 LUMP| 500. 00000 500. 00|
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
I

15750. 00000 15750. 00

PAINTING, STR NO 4 |
0018 619-60806 LUWP| 500. 00000 500. 00| 11025. 00000 11025. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |

I
I
I
I
I
I
I
|
|
I
|
I
|
I
|
I
|
[
|
[ I I
|
I
|
I
[
I
|
[
I
I
I
I
I
|
I
I
I
|
PAINTING , STR NO 5 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 561 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 270, 680. 00 ROUTE : 1-70
CALL CRDER : 561 CONTRACT ID : B -27461-A COUNTI ES : WAYNE
LETTI NG DATE : 06/22/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-2019240 | (8) 41-1224817 |
| CENTRAL PAI NTING | NC. | ABHE & SVOBCDA, | NC. |
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R e S e e
0019 619-60806 LUMP| 500. 00000 500. 00| 11025. 00000 11025. 00|
MAI NTAI Nl NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 6 | | |
0020 619-61000 LUWP| 50000. 00000 50000. 00| 123065. 00000 123065. 00|
CLEAN STEEL BRIDGE , STR NO 1 | | |
0021 619-61000 LUWP| 50000. 00000 50000. 00| 123065. 00000 123065. 00|
CLEAN STEEL BRIDGE , STR NO 2 | | |
0022 619-61000 LUWP| 16000. 00000 16000. 00| 106087. 50000 106087. 50|
CLEAN STEEL BRIDGE , STR NO 3 | | |
0023 619-61000 LUWP| 16000. 00000 16000. 00| 106087. 50000 106087. 50|
CLEAN STEEL BRIDGE , STR NO. 4 | | |
0024 619-61000 LUWP| 10600. 00000 10600. 00| 72787. 50000 72787. 50|
CLEAN STEEL BRIDGE , STR NO 5 | | |
0025 619-61000 LUWP| 10600. 00000 10600. 00| 72787. 50000 72787. 50|
CLEAN STEEL BRIDGE, STR NO 6 | | |
0026 709-51821 LUWP| 300. 00000 300. 00| 26000. 00000 26000. 00|
SURFACE SEAL , STR NO. 1 | | |
0027 709-51821 LUWP| 300. 00000 300. 00| 26000. 00000 26000. 00|
SURFACE SEAL , STR NO. 2 | | |
0028 709-51821 LUWP| 300. 00000 300. 00| 26000. 00000 26000. 00|
SURFACE SEAL , STR NO. 3 | | |
0029 709-51821 LUWP| 300. 00000 300. 00| 26000. 00000 26000. 00|
SURFACE SEAL , STR NO 4 | [ |
0030 709-51821 LUWP| 300. 00000 300. 00| 26000. 00000 26000. 00|
SURFACE SEAL , STR NO. 5 | | |
0031 709-51821 LUWP| 300. 00000 300. 00| 26000. 00000 26000. 00|
SURFACE SEAL , STR NO. 6 | |
SECTI ON TOTALS [ $ 261, 000. 00| $ 1,296, 737. 00|
------------------------------------------ T
CONTRACT TOTALS | $ 261, 000. 00| $ 1,296, 737.00]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 324, 700. 00

CALL CRDER : 571
LETTI NG DATE : 06/ 22/04 10: 00 AM

CONTRACT DESCRI PTI ON : RURAL

SET-ASI DE :

VENDOR RANKI NG

TABULATI ON CF BI DS

CONTRACT I D :
DI STR CT
CONTRACT TI ME :

B -27480-A

SEYMOUR DI STRI CT

11/05/ 04 COVPLETI ON DATE

RQUTE
CQOUNTI ES

PRQJECT( S)

|- 65
BARTHOLOVEW
JOHNSON

0652151

DATE : 07/06/
PAGE : 571 -1

JACKSON

1 35-1131315
2  35-1685251
3  35-1645115
4  35-1602596
5 35-2019240
6  35-1778430
7  36-2726271

FI VE STAR PAI NTING | NC
ATLAS COF LAKE STATI ON
THREE STAR PAI NTI NG

| CARUS | NDUSTRI AL PAI NTI NG
CENTRAL PAI NTI NG | NC
SPANCS, N I. PAINTING INC
DAGLAS, A G PAINTING CO

CONDI TI ONAL BI D

. 0000%
. 8741%
. 6546%
. 5579%
. 6914%
. 9998%
129.

5430%

04

LINE NO/ | TEM CODE /
| TEM DESCRI PTI ON

SECTI ON 0001 BRI DGE

0001 105-07039
FIELD CFFICE, B
0002 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0003 619-05926

ENVI RONVENTAL CONTROL , STR.

0004 619-05926

ENVI RONVENTAL CONTROL , STR

0005 619-05926

ENVI RONVENTAL CONTROL , STR

0006 619-05926

ENVI RONMENTAL CONTRCOL , STR

0007 619-05926

ENVI RONMENTAL CONTRCOL , STR

0008 619-51859

PAI NT STEEL BRI DGE ,
0009 619-51859

PAI NT STEEL BRI DGE ,
0010 619-51859

PAI NT STEEL BRI DGE ,
0011 619-51859

PAI NT STEEL BRIDGE
0012 619-51859

PAI'NT STEEL BRI DGE

| (1) 351131315
| FI VE STAR PAINTING | NC.

ALT

STEEL PAI NTI NG

I
6.000 NOS | 2100.

I
LUVP|  10000.

NO 1 |
LUVP| 1000.

NO 2 |
LUVP| 1000.

NO 3 |
LUMP| 1000.

NO. 4A |
LUMP| 1000.

NO. 4B |
LUMP| 8468.

STR NO 1 |
LUMP| 17721

STR NO 2 |
LUMP|  16047.

STR NO 3 |
LUMP|  14439.

STR NO 4A |
LUMP|  14439.

STR NO 4B |

I
LUMP| 1000.

I
QUANTI TY | UNIT PRICE

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000
00000

| (2) 35 1685251
| ATLAS OF LAKE STATI ON

| (3) 35-1645115
| THREE STAR PAI NTI NG

1800.
13680.
278.
692.
734.
449.
449.
4716.
11758.
12468.

7623.

00

00

00

00

00

00

00

00

00

00
00

UNIT PRI CE AMOUNT| UNIT PRI CE
T L T LT
12600.001 500. 00000 3000.001 300. 00000
10000.001 15500. 00000 15500.001 13680. 00000
1000.001 2500. 00000 2500.001 278. 00000
1000.00: 2000. 00000 2000.00I 692. 00000
1000.00# 2000. 00000 ZOO0.00I 734. 00000
lOO0.00J 2000. 00000 2000.00{ 449. 00000
lOO0.00; 2000. 00000 ZOO0.00I 449. 00000
8468.00; 10000. 00000 10000.00, 4716. 00000
l7721.00f 9000. 00000 9000.00“ 11758. 00000
16047.00I 8000. 00000 8000.00I 12468. 00000
14439.00I 7000. 00000 YOO0.00I 7623. 00000
14439.00I 7000. 00000 YOO0.00I 7623. 00000

7623.

00



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 571 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 324, 700. 00 ROUTE : |-65
CALL ORDER : 571 CONTRACT ID : B -27480-A COUNTI ES : BARTHOLOMEW  JACKSON
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : SEYMOUR DI STRI CT JOHNSON
SET- ASI DE :
| (1) 351131315 | (2) 35 1685251 | (3) 35-1645115
| FI VE STAR PAI NTING | NC. | ATLAS OF LAKE STATI ON | THREE STAR PAI NTI NG
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e eemeemeeooo-
0013 619- 60806 LUWP] 300. 00000 300. 00| 5000. 00000 5000. 00| 278. 00000 278. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 1 | | |
0014 619- 60806 LUMP| 600. 00000 600. 00| 4000. 00000 4000. 00| 692. 00000 692. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 2 | | |
0015 619- 60806 LUVP| 550. 00000 550. 00| 3000. 00000 3000. 00| 734. 00000 734.00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 3 | | |
0016 619- 60806 LUMP| 2400. 00000 2400. 00| 3000. 00000 3000. 00| 449. 00000 449. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 4A | | [
0017 619-60806 LUMP| 2400. 00000 2400. 00| 3000. 00000 3000. 00| 449. 00000 449. 00
MAI NTAI Nl NG TRAFFI C, STEEL BRI DGE | | [
PAINTING , STR NO 4B | | |
0018 619-61000 LUMP|  16936. 00000 16936.00]  30000. 00000 30000. 00|  22192. 00000 22192. 00
CLEAN STEEL BRIDGE , STR NO 1 | | |
0019 619-61000 LUMP|  34443. 00000 34443.00|  24000. 00000 24000. 00|  50328. 00000 50328. 00
CLEAN STEEL BRIDGE , STR NO 2 [ | |
0020 619-61000 LUMP|  31095. 00000 31095. 00|  24000. 00000 24000. 00|  53672. 00000 53672. 00
CLEAN STEEL BRIDGE , STR NO. 3 | | [
0021 619-61000 LUMP|  27878. 00000 27878.00|  24000. 00000 24000. 00|  30872. 00000 30872. 00
CLEAN STEEL BRIDGE , STR NO 4A | | |
0022 619-61000 LUMP|  28878. 00000 28878.00|  24000. 00000 24000. 00|  30872. 00000 30872. 00
CLEAN STEEL BRIDGE , STR NO 4B | | |
0023 709-51821 LUMP| 400. 00000 400. 00| 6000. 00000 6000. 00| 278. 00000 278. 00
SURFACE SEAL , STR NO 1 | | |
0024 709-51821 LUMP| 300. 00000 300. 00| 4000. 00000 4000. 00| 692. 00000 692. 00
SURFACE SEAL , STR NO 2 | | |
0025 709-51821 LUMP| 300. 00000 300. 00| 5000. 00000 5000. 00| 734. 00000 734.00
SURFACE SEAL , STR NO 3 | | |
0026 709-51821 LUMP| 400. 00000 400. 00| 5000. 00000 5000. 00| 449. 00000 449. 00
SURFACE SEAL , STR NO. 4A | | |
0027 709-51821 LUWP| 400. 00000 400.00|  15000. 00000 15000. 00| 449. 00000 449. 00
SURFACE SEAL , STR NO 4B | | |
0028 801- 06640 12.000 EACH 100. 00000 1200. 00| 10. 00000 120. 00| 20. 00000 240. 00
CONSTRUCTI ON SIGN, A | | |
0029 801-06710 60. 000 DAY | 10. 00000 600. 00| 14. 00000 840. 00| 20. 00000 1200. 00
FLASH NG ARROW S| GN | | |
SECTI ON TOTALS | $  247,794.00] $ 249, 960. 00| $ 256, 850.00
------------------------------------------ o m e et o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeoeeoo-
CONTRACT TOTALS | $  247,794.00] $ 249, 960. 00| $ 256, 850.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 571 -3
TABULATI ON CF BI DS

ENGI NEER S ESTIMATE: $ 324, 700. 00 ROUTE : |- 65
CALL ORDER : 571 CONTRACT ID : B -27480-A COUNTI ES : BARTHOLOVEW  JACKSON
LETTI NG DATE : 06/22/04 10: 00 AM DISTRICT  : SEYMOUR DI STR CT JOHNSON
SET- ASI DE :
| (4) 35 1602596 | (5) 35 2019240 | (6) 35-1778430
|1 CARUS | NDUSTRI AL PAI NTING | CENTRAL PAINTING | NC. | SPANOS, N.1. PAINTING INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m o e e e o e e et et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-

SECTI ON 0001 BRI DGE STEEL PAI NTI NG

0001 105-07039 6.000 MOS | 400. 00000 2400. 00| 1000. 00000 6000. 00| 350. 00000 2100. 00
FIELD OFFI CE, B | | |

0002 110-01001 LUMP|  13450. 00000 13450.00]  20000. 00000 20000.00|  15000. 00000 15000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 619-05926 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
ENVI RONVENTAL CONTROL , STR NO 1 | | |

0004 619-05926 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
ENVI RONVENTAL CONTROL , STR NO. 2 | | |

0005 619-05926 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
ENVI RONVENTAL CONTROL , STR NO. 3 [ | |

0006 619-05926 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
ENVI RONVENTAL CONTROL , STR. NO. 4A | | |

0007 619-05926 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
ENVI RONVENTAL CONTROL , STR NO. 4B | | |

0008 619-51859 LUWP| 8000. 00000 8000. 00| 10000. 00000 10000. 00| 15000. 00000 15000. 00

PAINT STEEL BRIDGE , STR NO 1 | | |

0009 619-51859 LUMP|  19000. 00000 19000. 00|  30000. 00000 30000. 00|  30000. 00000 30000. 00
PAINT STEEL BRIDGE , STR NO 2 | | |

0010 619-51859 LUMP|  16000. 00000 16000. 00|  30000. 00000 30000. 00|  25000. 00000 25000. 00
PAINT STEEL BRIDGE, STR NO 3 | [ [

0011 619-51859 LUMP|  14000. 00000 14000. 00|  20000. 00000 20000. 00|  25000. 00000 25000. 00
PAINT STEEL BRIDGE , STR NO 4A | | [

0012 619-51859 LUMP|  14000. 00000 14000. 00|  20000. 00000 20000. 00|  25000. 00000 25000. 00
PAINT STEEL BRIDGE , STR NO 4B | | [

0013 619- 60806 LUMP| 100. 00000 100. 00 500. 00000 500. 00| 2000. 00000 2000. 00

|

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING, STR NO 1 | | |
0014 619- 60806 LUMP| 100. 00000 100. 00| 500. 00000 500. 00| 2000. 00000 2000. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |

PAINTING , STR NO 2 | [
0015 619- 60806 LUMP| 100. 00000 100. 00| 500. 00000 500. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |

PAINTING , STR NO 3 [ |
0016 619-60806 LUMP| 100. 00000 100. 00| 500. 00000 500. 00

| 2000. 00000 2000. 00
I
|
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
I
|
I
I

2000. 00000 2000. 00

PAINTING , STR NO 4A [ [

0017 619-60806 LUMP| 100. 00000 100. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | [
PAINTING , STR NO 4B | |

2000. 00000 2000. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 571 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 324, 700. 00 ROUTE : |-65
CALL ORDER : 571 CONTRACT ID : B -27480-A COUNTI ES : BARTHOLOMEW  JACKSON
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : SEYMOUR DI STRI CT JOHNSON
SET- ASI DE :
| (4) 351602596 | (5) 35-2019240 | (6) 35-1778430
| 1 CARUS | NDUSTRI AL PAINTING | CENTRAL PAINTING | NC. | SPANCS, N.1. PAINTING I|NC
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0018 619-61000 LUMP|  18700. 00000 18700.00]  27000. 00000 27000. 00|  17000. 00000 17000. 00
CLEAN STEEL BRIDGE , STR NO 1 [ | [
0019 619-61000 LUMP|  45800. 00000 45800.00]  40000. 00000 40000.00]  35000. 00000 35000. 00
CLEAN STEEL BRIDGE , STR NO 2 [ | [
0020 619-61000 LUMP|  39900. 00000 39900.00|  37000. 00000 37000.00|  34000. 00000 34000. 00
CLEAN STEEL BRIDGE , STR NO 3 | | [
0021 619-61000 LUMP|  35295. 00000 35295.00|  28000. 00000 28000.00|  30000. 00000 30000. 00
CLEAN STEEL BRIDGE , STR NO 4A [ [ [
0022 619-61000 LUMP|  35295. 00000 35295.00|  28000. 00000 28000.00|  30000. 00000 30000. 00
CLEAN STEEL BRIDGE , STR NO 4B [ | |

0023 709-51821 LUWP| 200. 00000 200. 00| 300. 00000 300. 00| 1500. 00000 1500. 00

SURFACE SEAL , STR NO 1 | | |

0024 709-51821 LUVP| 200. 00000 200. 00| 300. 00000 300. 00| 1500. 00000 1500. 00
SURFACE SEAL , STR NO 2 | | |

0025 709-51821 LUVP| 200. 00000 200. 00| 300. 00000 300. 00| 1500. 00000 1500. 00
SURFACE SEAL , STR NO 3 | | |

0026 709-51821 LUMP] 200. 00000 200. 00| 300. 00000 300. 00| 1500. 00000 1500. 00
SURFACE SEAL , STR NO. 4A | | |

0027 709-51821 LUMP| 200. 00000 200. 00| 300. 00000 300. 00| 1500. 00000 1500. 00
SURFACE SEAL , STR NO 4B | | |

0028 801- 06640 12.000 EACH 5. 00000 60. 00| 55. 00000 660. 00| 60. 00000 720. 00
CONSTRUCTI ON SIGN, A | | |

0029 801-06710 60.000 DAY | 10. 00000 600. 00| 14. 00000 840. 00| 15. 00000 900. 00
FLASH NG ARROW S| GN | | |

SECTI ON TOTALS | $ 269, 000. 00| $ 306, 500. 00 $  312,220.00
------------------------------------------ o m m et e et e et e e et e e e e et e e e e e e e emeeoeeoo--

CONTRACT TOTALS | $ 269, 000. 00| $ 306, 500. 00| $ 312, 220. 00




MAI NTAI NI NG TRAFFI C, STEEL BRI DGE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 571 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 324, 700. 00 ROUTE : |-65
CALL ORDER : 571 CONTRACT ID : B -27480-A COUNTI ES : BARTHOLOMEW  JACKSON
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : SEYMOUR DI STRICT JOHNSON
SET- ASI DE :
| (7) 36-2726271 | |
| DAGLAS, A G PAINTING CO | [
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON 0001 BRI DGE STEEL PAI NTI NG
I I I
0001 105-07039 6.000 M | 1000. 00000 6000. 00| |
FIELD OFFI CE, B | | |
0002 110-01001 LUMP|  14000. 00000 14000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 619- 05926 LUVP| 1000. 00000 1000. 00| |
ENVI RONMENTAL CONTROL , STR NO. 1 | | [
0004 619-05926 LUVP| 1000. 00000 1000. 00| |
ENVI RONVENTAL CONTROL , STR NO. 2 | | [
0005 619-05926 LUVP| 1000. 00000 1000. 00| |
ENVI RONVENTAL CONTROL , STR NO. 3 | | |
0006 619-05926 LUWP| 1000. 00000 1000. 00| |
ENVI RONVENTAL CONTROL , STR. NO. 4A | | |
0007 619-05926 LUVP| 1000. 00000 1000. 00| |
ENVI RONVENTAL CONTROL , STR NO. 4B | | |
0008 619-51859 LUMP|  10000. 00000 10000. 00| |
PAINT STEEL BRIDGE , STR NO 1 | | |
0009 619-51859 LUMP|  15000. 00000 15000. 00| |
PAINT STEEL BRIDGE , STR NO 2 [ | [
0010 619-51859 LUMP|  15000. 00000 15000. 00| |
PAINT STEEL BRIDGE , STR NO 3 | | [
0011 619-51859 LUMP|  20000. 00000 20000. 00| |
PAINT STEEL BRIDGE , STR NO 4A [ | |
0012 619-51859 LUMP|  20000. 00000 20000. 00| [
PAINT STEEL BRIDGE , STR NO 4B | | |
0013 619- 60806 LUP| 1000. 00000 1000. 00| |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 1 | | |
0014 619-60806 LUMP| 1000. 00000 1000. 00| [
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 2 | [ |
0015 619- 60806 LUVP| 1000. 00000 1000. 00| |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 3 [ | [
0016 619-60806 LUMP| 1000. 00000 1000. 00| |
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 4A | | |
0017 619-60806 LUMP| 1000. 00000 1000. 00| |
I
I

PAINTING , STR NO 4B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/ 04
PAGE : 571 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 324, 700. 00 RQUTE : 1-65
CALL CRDER : 571 CONTRACT ID : B -27480-A COUNTI ES : BARTHOLOVEW JACKSON
LETTI NG DATE : 06/22/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT JOHNSON

SET-ASI DE :

| (7) 36-2726271 | |
| DAGLAS, A G PAINTING CO [ |

LINE NO/ | TEM CODE / ALT | | |
I I

| TEM DESCRI PTI ON QUANTI TY UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e m o e o e e et e e et e o e e e e e e e e e e e e e e e e e e memmeemeeoo-
0018 619-61000 LUMP|  15100. 00000 15100. 00| |
CLEAN STEEL BRIDGE , STR NO 1 [ [ [
0019 619-61000 LUMP|  45000. 00000 45000. 00| |
CLEAN STEEL BRIDGE , STR NO 2 | | |
0020 619-61000 LUMP|  45000. 00000 45000. 00| |
CLEAN STEEL BRIDGE , STR NO 3 | | |
0021 619-61000 LUMP|  49000. 00000 49000. 00 [
CLEAN STEEL BRIDGE , STR NO 4A [ | |
0022 619-61000 LUMP|  49000. 00000 49000. 00| [
CLEAN STEEL BRIDGE , STR NO 4B | [ [
0023 709-51821 LUVP| 500. 00000 500. 00| |
SURFACE SEAL , STR NO 1 | | [
0024 709-51821 LUNVP| 500. 00000 500. 00| |
SURFACE SEAL , STR NO 2 | | |
0025 709-51821 LUMP] 500. 00000 500. 00| |
SURFACE SEAL , STR NO 3 | | |
0026 709-51821 LUMP| 500. 00000 500. 00| [
SURFACE SEAL , STR NO. 4A | | |
0027 709-51821 LUVP| 500. 00000 500. 00| |
SURFACE SEAL , STR NO 4B | | [
0028 801-06640 12.000 EACH 200. 00000 2400. 00| |
CONSTRUCTI ON SI &N, A | | [
0029 801-06710 60. 000 DAY | 50. 00000 3000. 00| |
FLASH NG ARROW SI GN | | |
SECTI ON TOTALS | $ 321, 000. 00| |

------------------------------------------ o m m e e o e e et et e m e e e e e e e e e e e e e emeeoeaooo-

CONTRACT TOTALS | $ 321, 000.00] |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/06/04
PAGE : 581 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 276, 690. 00 ROUTE : |-65
CALL ORDER : 581 CONTRACT ID : B -27530-A COUNTI ES :  JOHNSON
LETTI NG DATE : 06/22/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 11/05/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0653304
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1  35-1685251 ATLAS OF LAKE STATI ON REJECTED $ 213, 040. 00 100. 0000%
2 351602596 | CARUS | NDUSTRI AL PAI NTI NG AWARD $ 218, 800. 00 102. 7037%
3 35-1645115 THREE STAR PAI NTI NG $ 223, 365. 90 104. 8469%
4  35-1131315 FI VE STAR PAI NTI NG, | NC $ 238, 931. 00 112. 1531%
5  35-2019240 CENTRAL PAI NTI NG, | NC, CONDI TI ONAL BI D $ 318, 000. 00 149. 2677%
6 351778430 SPANCS, N.I. PAINTING INC $ 330, 200. 00 154. 9943%
| (1) 35-1685251 | (2) 35 1602596 | (3) 35-1645115
| ATLAS OF LAKE STATI ON |  CARUS | NDUSTRI AL PAI NTING | THREE STAR PAI NTI NG
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S
SECTI ON 0001 BRI DGE STEEL PAI NTI NG
| |
0001 105-07039 6.000 MO | 500. 00000 3000. 00| 400. 00000 2400. 00| 300. 00000 1800. 00
FI ELD OFFI CE, B | | |
0002 110-01001 LUMP|  15000. 00000 15000. 00|  10950. 00000 10950.00]  11039. 00000 11039. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 619- 05926 LUMP| 2000. 00000 2000. 00| 500. 00000 500. 00| 416. 00000 416. 00
ENVI RONVENTAL CONTROL , STR NO 1 | | |
0004 619- 05926 LUMP| 2000. 00000 2000. 00| 500. 00000 500. 00| 416. 00000 416. 00
ENVI RONVENTAL CONTRQL , STR. NO. 2 | | |
0005 619- 05926 LUMP| 2000. 00000 2000. 00| 500. 00000 500. 00| 430. 00000 430. 00
ENVI RONVENTAL CONTROL , STR NO. 3 | | [
0006 619- 05926 LUMP| 2000. 00000 2000. 00| 500. 00000 500. 00| 830. 30000 830. 30
ENVI RONVENTAL CONTRCL , STR NO. 4 | | [
0007 619-51859 LUMP| 7000. 00000 7000.00]  14000. 00000 14000. 00| 7058. 00000 7058. 00
PAINT STEEL BRIDGE , STR NO 1 | | [
0008 619-51859 LUMP| 7000. 00000 7000.00]  14000. 00000 14000. 00| 7058. 00000 7058. 00
PAINT STEEL BRIDGE , STR NO 2 | [ [
0009 619-51859 LUMP| 7000. 00000 7000.00]  14000. 00000 14000. 00| 7303. 00000 7303. 00
PAINT STEEL BRIDGE , STR NO 3 | | |
0010 619-51859 LUMP| 7000. 00000 7000. 00|  26000. 00000 26000. 00|  14115. 00000 14115. 00
PAINT STEEL BRIDGE , STR NO 4 | | [
0011 619-60806 LUMP| 2000. 00000 2000. 00| 400. 00000 400. 00| 416. 00000 416. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | [
PAINTING, STR NO. 1 | [
0012 619- 60806 LUWP| 2000. 00000 2000. 00 100. 00000 100. 00| 416. 00000 416. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE |
PAINTING , STR NO 2 [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 581 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 276, 690. 00 ROUTE : |- 65
CALL ORDER : 581 CONTRACT ID : B -27530-A COUNTI ES :  JOHNSON
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 351685251 | (2) 35 1602596 | (3) 35-1645115
| ATLAS OF LAKE STATI ON | | CARUS | NDUSTRI AL PAI NTING | THREE STAR PAI NTI NG
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e et e e et e m e e e e e e e e e e e e e e e e e e eemeemeeoo-
0013 619- 60806 LUMP] 2000. 00000 2000. 00| 100. 00000 100. 00| 430. 00000 430. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 3 | [ [
0014 619-60806 LUMP| 2000. 00000 2000. 00| 100. 00000 100. 00| 830. 30000 830. 30
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | [
PAINTING , STR NO 4 | | |
0015 619-61000 LUMP|  30000. 00000 30000.00|  27000. 00000 27000.00|  33212. 00000 33212. 00
CLEAN STEEL BRIDGE , STR NO 1 | | |
0016 619-61000 LUMP|  30000. 00000 30000.00|  27000. 00000 27000.00|  33212. 00000 33212. 00
CLEAN STEEL BRIDGE , STR NO 2 | | |
0017 619-61000 LUMP|  30000. 00000 30000.00|  27000. 00000 27000.00|  34368. 00000 34368. 00
CLEAN STEEL BRIDGE , STR NO 3 | | |
0018 619-61000 LUMP|  30000. 00000 30000.00|  52250. 00000 52250.00|  66424. 00000 66424. 00
CLEAN STEEL BRIDGE , STR NO 4 [ [ [
0019 709-51821 LUMP|  15000. 00000 15000. 00| 200. 00000 200. 00| 416. 00000 416. 00
SURFACE SEAL , STR NO. 1 [ [ [
0020 709-51821 LUMP) 5000. 00000 5000. 00| 200. 00000 200. 00| 416. 00000 416. 00
SURFACE SEAL , STR NO 2 | | [
0021 709-51821 LUMP| 5000. 00000 5000. 00| 200. 00000 200. 00| 430. 00000 430. 00
SURFACE SEAL , STR NO. 3 | | [
0022 709-51821 LUMP| 5000. 00000 5000. 00| 200. 00000 200. 00| 830. 30000 830. 30
SURFACE SEAL , STR NO 4 | | |
0023 801-06640 20.000 EACH 10. 00000 200. 00| 5. 00000 100. 00 15. 00000 300. 00
CONSTRUCTI ON SIGN, A | | |
0024 801-06710 60. 000 DAY | 14. 00000 840. 00| 10. 00000 600. 00| 20. 00000 1200. 00
FLASH NG ARROW SI GN | | |
SECTI ON TOTALS | $ 213, 040. 00| $ 218, 800. 00| $  223,365.90
------------------------------------------ o m m o m ot o e e et et m e e o e e e et e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 213, 040. 00| $ 218, 800. 00| $  223,365.90




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 581 -3
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 276, 690. 00 ROUTE : |-65
CALL ORDER : 581 CONTRACT ID : B -27530-A COUNTI ES :  JOHNSON
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (4) 35-1131315 | (5) 35-2019240 | (6) 35-1778430
| FI'VE STAR PAINTING | NC. | CENTRAL PAINTING | NC. | SPANCS, N 1. PAINTING INC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON 0001 BRI DGE STEEL PAI NTI NG
| I I
0001 105-07039 6.000 NOS | 2100. 00000 12600. 00| 1000. 00000 6000. 00| 350. 00000 2100. 00
FIELD OFFI CE, B | | [
0002 110-01001 LUWP) 8000. 00000 8000. 00|  20000. 00000 20000.00]  12000. 00000 12000. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 619- 05926 LUVP| 1000. 00000 1000. 00| 500. 00000 500. 00| 2000. 00000 2000. 00
ENVI RONVENTAL CONTROL , STR NO 1 | | |
0004 619-05926 LUVP| 1000. 00000 1000. 00| 500. 00000 500. 00| 2000. 00000 2000. 00
ENVI RONVENTAL CONTROL , STR NO. 2 | | |
0005 619-05926 LUMP| 1000. 00000 1000. 00| 500. 00000 500. 00| 2000. 00000 2000. 00
ENVI RONVENTAL CONTROL , STR NO. 3 | | |
0006 619-05926 LUMP| 1000. 00000 1000. 00| 500. 00000 500. 00| 2000. 00000 2000. 00
ENVI RONVENTAL CONTROL , STR NO. 4 | | |
0007 619-51859 LUVP|  14240. 00000 14240.00]  20000. 00000 20000.00]  26000. 00000 26000. 00
PAINT STEEL BRIDGE , STR NO 1 | | |
0008 619-51859 LUMP|  14240. 00000 14240.00|  20000. 00000 20000.00|  26000. 00000 26000. 00
PAINT STEEL BRIDGE , STR NO 2 | | |
0009 619-51859 LUMP|  15775. 00000 15775.00|  20000. 00000 20000.00|  26000. 00000 26000. 00
PAINT STEEL BRIDGE , STR NO 3 | | |
0010 619-51859 LUMP|  25122. 00000 25122.00|  30000. 00000 30000. 00|  40000. 00000 40000. 00
PAINT STEEL BRIDGE , STR NO 4 [ [ [
0011 619-60806 LUMP| 500. 00000 500. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
MAI NTAI Nl NG TRAFFI C, STEEL BRI DGE | [ [
PAINTING , STR NO 1 | | |
0012 619-60806 LUMP| 500. 00000 500. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 2 | [ |
0013 619- 60806 LUWP| 550. 00000 550. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 3 | | [
0014 619-60806 LUMP| 850. 00000 850. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
MAI NTAI Nl NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 4 | | |
0015 619-61000 LUMP|  28480. 00000 28480.00|  38000. 00000 38000. 00|  36000. 00000 36000. 00
CLEAN STEEL BRIDGE , STR NO 1 | | |
0016 619-61000 LUMP|  28480. 00000 28480.00|  50000. 00000 50000. 00|  36000. 00000 36000. 00
CLEAN STEEL BRIDGE , STR NO 2 | | |
0017 619-61000 LUMP|  31550. 00000 31550. 00|  48000. 00000 48000.00|  36000. 00000 36000. 00
CLEAN STEEL BRIDGE , STR NO 3 | | |
0018 619-61000 LUMP|  50244. 00000 50244.00|  56000. 00000 56000. 00|  74000. 00000 74000. 00
CLEAN STEEL BRIDGE , STR NO. 4 | [ [



ENG NEER S ESTI MATE: $
CALL ORDER @ 581
LETTI NG DATE : 06/22/04 10:00 AM

276, 690. 00

SET-ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : B -27530-A
DI STRI CT :

SEYMOUR DI STRI CT

RQUTE : 1-65
COUNTI ES

JOHNSON

07/ 06/ 04
581 -4

I
LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY |

__________________________________________ +

0019 709-51821 LUWP
SURFACE SEAL , STR. NO. 1 |

0020 709-51821 LUWP|
SURFACE SEAL , STR. NO. 2 |

0021 709-51821 LUWP
SURFACE SEAL , STR. NO. 3 |

0022 709-51821 LUWP
SURFACE SEAL , STR. NO. 4

0023 801-06640 20.000 EACH
CONSTRUCTI ON SIGN, A |
0024 801-06710 60. 000 DAY

FLASH NG ARROW S| GN |
SECTI ON TOTALS |

(4) 351131315

| (5) 352019240

| (6) 35-1778430

PAINTI NG | NC

500. 00
1200. 00
900. 00

330, 200. 00

FI' VE STAR PAINTING | NC | CENTRAL PAI NTING | NC. | SPANCS, N. 1.
UNIT PRI CE Ammxmn“ UNT PRI CE ﬁm(lhﬁﬂ UNT PRI CE
""" 30000000 300.00]  500.00000 500,00 50000000 500
300. 00000 300.00" 500. 00000 500.00; 500. 00000
300. 00000 300.00; 500. 00000 500.001 500. 00000
300. 00000 300.00; 500. 00000 500.00I 500. 00000
100. 00000 2000.00; 55. 00000 1100.00I 60. 00000
10. 00000 600.001 15. 00000 900.001 15. 00000
$ 238,931.001 $ 318,000.0&
TS T ameat oo s asoo0oco s 020

330, 200. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 591 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 470, 589. 43 ROUTE : 79TH STREET
CALL ORDER : 591 CONTRACT ID : B -27531-A COUNTI ES : MARI ON
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 06/01/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 4654384
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOV BI D
1  35-1128289 BEATY CONSTRUCTI ON, | NC. $ 2,969,528.00 100. 0000%
2 351618530 AVER CAN CONTRACTI NG & SERVI CES $ 3,068, 965. 20 103. 3485%
3 05 0558668 VEDDLE BROTHERS H GHVAY GROUP LLC $ 3,273,749.36 110. 2447%
4 36-2231526 WALSH CONSTR CO CF I LL $ 3,278, 000.00 110. 3879%
5 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 3,472, 000.00 116. 9209%
| (1) 351128289 | (2) 35 1618530 | (3) 05-0558668
| BEATY CONSTRUCTI ON, | NC. | AVER CAN CONTRACTI NG & SERVI | WEDDLE BROTHERS HI GHWAY GROU
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m o e o e e ot et e e e e o e e e e et e e e e e e e meemeemeaoo--
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105-06845 LUMP|  23500. 00000 23500.00]  34000. 00000 34000.00]  24941. 31000 24941, 31
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 15.000 MOS | 1660. 00000 24900. 00| 1500. 00000 22500. 00| 1010. 13000 15151. 95
FIELD CFFI CE, B | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
FAI LED MATERI AL | | |
0004 108-01614 LUMP| 6000. 00000 6000. 00| 9000. 00000 9000. 00| 6540. 55000 6540. 55
PARTNERI NG OVERHEAD | | |
0005 108-03287 120000. 000 DAL | 1. 00000 120000. 00| 1. 00000 120000. 00| 1. 00000 120000. 00
I NCENTI VE AND DI SI NCENTI VE | | |
0006 110-01001 LUWP|  148450. 00000 148450. 00|  150000. 00000 150000. 00|  157687. 47000 157687. 47
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 201-52370 LUMP|  15000. 00000 15000. 00|  29000. 00000 29000.00|  30254. 82000 30254. 82
CLEARI NG RI GHT OF WAY [ [ [
0008 202-02240 157.000 SYS | 22. 00000 3454. 00| 30. 00000 4710. 00| 20. 09000 3154. 13
PAVEMENT REMOVAL | | [
0009 202-02241 2344.000 LFT | 2. 15000 5039. 60| 2. 20000 5156. 80| 2. 18000 5109. 92
GUARDRAI L, REMOVE | | [
0010 202-02271 5.000 EACH 300. 00000 1500. 00| 300. 00000 1500. 00| 171. 57000 857. 85
HEADWALL, REMOVE | | |
0011 202-02278 1119.000 LFT | 6. 50000 7273. 50| 20. 00000 22380. 00| 3. 69000 4129. 11
CURB, CONCRETE, REMOVE | |
0012 202-02286 1.000 EACH 100795. 06000 100795. 06| 110000. 00000 110000. 00|  315570. 43000 315570. 43
PRESENT STRUCTURE, REMOVE | | |
0013 202-04089 1.000 EACH 220. 00000 220. 00| 220. 00000 220. 00| 223. 00000 223.00

SI GN, SHEET, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 591 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 470, 589. 43 ROUTE : 79TH STREET
CALL ORDER : 591 CONTRACT ID : B -27531-A COUNTI ES : MARI ON
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351128289 | (2) 35 1618530 | (3) 05-0558668
| BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI | WEDDLE BROTHERS HI GHWAY GROU
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e e e e e e et et e e e e e e e e e et e e e e e e e e e eemeemeaooo-
0014 202-51368 410.000 SYS | 5. 00000 2050. 00| 15. 00000 6150. 00| 6. 05000 2480. 50
SLOPEWALL, REMOVE [ | [
0015 202- 74050 2.000 EACH 250. 00000 500. 00| 235. 00000 470. 00| 247. 78000 495. 56
SIGN, OVERHEAD, REMOVE | | [
0016 202-74085 2.000 EACH 1140. 00000 2280. 00| 1100. 00000 2200. 00| 3197. 60000 6395. 20
OVERHEAD S| GN STRUCTURE, TW N | [ [
CANTI LEVER REMOVE | |
0017 202-74095 2.000 EACH 1100. 00000 2200. 00| 1100. 00000 2200. 00| 1115. 00000 2230. 00
BRI DGE BRACKET ASSEMBLY, REMOVE | | |
0018 202-91385 7.000 EACH 300. 00000 2100. 00| 250. 00000 1750. 00| 167. 14000 1169. 98
I NLET, REMOVE | | |
0019 202-91840 527.000 LFT | 3. 00000 1581. 00| 2. 75000 1449. 25| 4.31000 2271. 37
FENCE, CHAIN LINK, REMOVE | | |
0020 202-96133 347.000 LFT | 44. 00000 15268. 00| 20. 00000 6940. 00| 24. 73000 8581. 31
Pl PE, REMOVE [ [ [
0021 202-96151 LUMP| 1000. 00000 1000. 00| 1550. 00000 1550. 00| 327. 03000 327.03
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0022 203-02000 2137.000 CYS | 18. 40000 39320. 80| 30. 00000 64110. 00| 14. 45000 30879. 65
EXCAVATI ON,  COVMMON | |
0023 205-03371 300.000 CYS | 7. 20000 2160. 00| 20. 00000 6000. 00| 31. 73000 9519. 00
SEDI MENT, REMOVE | | |
0024 205-06931 12.000 TON | 45. 00000 540. 00| 35. 00000 420. 00| 49. 42000 593. 04
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0025 205- 06937 520.000 LFT | 1. 80000 936. 00| 1. 75000 910. 00| 3. 67000 1908. 40
TEMPORARY SI LT FENCE | | |
0026 207-07498 4950.000 SYS | 5. 50000 27225. 00| 7. 00000 34650. 00| 4. 88000 24156. 00
SUBGRADE TREATMENT, TYPE A | |
0027 211-02050 3348.000 CYS | 14. 50000 48546. 00| 12. 00000 40176. 00| 11. 03000 36928. 44
B BORROW | | |
0028 211-06467 50.000 CYS | 43. 00000 2150. 00| 50. 00000 2500. 00| 44. 39000 2219. 50
AGGREGATE FOR END BENT BACKFI LL | | |
0029 211-07454 6360. 000 CYS | 15. 25000 96990. 00| 12. 00000 76320. 00| 12. 59000 80072. 40
STRUCTURE BACKFI LL | | |
0030 302-07455 36.000 CYS | 36. 00000 1296. 00| 50. 00000 1800. 00| 46. 87000 1687. 32
DENSE GRADED SUBBASE [ [
0031 306-08033 854.000 SYS | 6. 00000 5124. 00| 6. 00000 5124. 00| 7.31000 6242. 74
MLLING ASPHALT, 1 IN | | [
0032 401-07327 567.000 TON | 53. 50000 30334. 50| 51. 00000 28917. 00| 54. 51000 30907. 17
QA HVA 2, 70, SURFACE, 9.5 mm | | [
0033 401-07397 833.000 TON | 40. 60000 33819. 80| 39. 00000 32487. 00| 41. 42000 34502. 86

QC/ QA HWVA, 2, 70, | NTERMVEDI ATE, 19.0 nm | | [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 470, 589. 43 ROUTE : 79TH STREET
CALL ORDER : 591 CONTRACT ID : B -27531-A COUNTI ES : MARI ON
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351128289 | (2) 35 1618530 | (3) 05-0558668
| BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI | WEDDLE BROTHERS H GHWAY GROU
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e et o e e e e e e ot e e e e e e e e e et e e e e e e e e meemeemeaooo-
0034 401-07407 3215.000 TON | 34. 25000 110113. 75| 33. 00000 106095. 00| 34. 88000 112139. 20
QC/ QA HWVA, 2, 64, BASE, 25.0 nm | |
0035 405- 05517 1.000 TON | 1070. 00000 1070. 00| 1100. 00000 1100. 00| 1090. 09000 1090. 09
ASPHALT FOR PRI ME COAT | | |
0036 406- 05520 3.000 TON | 325. 00000 975. 00| 325. 00000 975. 00| 327. 03000 981. 09
ASPHALT FOR TACK COAT | |
0037 601-06242 4.000 EACH  12510.00000 50040.00|  13000. 00000 52000.00]  13930. 73000 55722. 92
| MPACT ATTENUATOR R2, Wi, TL-2 | | [
0038 601-06424 1.000 EACH 5800. 00000 5800. 00| 5500. 00000 5500. 00| 7619. 75000 7619. 75
| MPACT ATTENUATCR SPARE PARTS PACKAGE, | [ [
R, W, TL-2 | | |
0040 601-07024 2.000 EACH 8800. 00000 17600. 00| 5000. 00000 10000. 00| 5875. 60000 11751. 20
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | |
0041 603-03829 515.000 LFT | 118. 00000 60770. 00| 115. 00000 59225. 00| 105. 96000 54569. 40
FENCE PVC CHAI N LI NK, VAR ABLE HEI GHT | | |
0042 604-06070 1225.000 SYS | 36. 80000 45080. 00| 35. 00000 42875. 00| 34. 99000 42862. 75
SI DEWALK, CONCRETE 10", REl NFORCED |
0043 604-07902 34.000 SYS | 54. 60000 1856. 40| 50. 00000 1700. 00| 87. 55000 2976. 70
CURB RAMP, CONCRETE, H | | [
0044 604-91531 627.000 SYS | 26. 50000 16615. 50| 25. 00000 15675. 00| 27.59000 17298. 93
SI DEWALK, CONCRETE, 4 IN. | | [
0045 605- 06140 2600.000 LFT | 16. 00000 41600. 00| 12. 00000 31200. 00| 13. 64000 35464. 00
CURB AND GUTTER, CONCRETE | | |
0046 605-06155 80.000 LFT | 32. 00000 2560. 00| 20. 00000 1600. 00| 14. 47000 1157. 60
CURB AND GUTTER, CONCRETE, MODI FI ED | |
0047 610- 06259 229.000 SYS | 57. 00000 13053. 00| 60. 00000 13740. 00| 53. 23000 12189. 67
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | |
I'N. I I I
0048 611-06497 1.000 EACH 188. 00000 188. 00| 185. 00000 185. 00| 128. 63000 128. 63
MAI LBOX ASSEMBLY, SINGLE | [ [
0049 615- 06505 2.000 EACH 514. 00000 1028. 00| 500. 00000 1000. 00| 336. 13000 672. 26
MONUVENT, B | | [
0051 616-02320 426.000 SYS | 1. 90000 809. 40| 2. 25000 958. 50| 3. 12000 1329. 12
GEOTEXTI LES | | [
0052 616-06405 143.000 TON | 25. 00000 3575. 00| 30. 00000 4290. 00| 24. 87000 3556. 41
Rl PRAP, REVETMENT | | |
0053 621-01004 1.000 EACH 705. 00000 705. 00| 675. 00000 675. 00| 218. 02000 218. 02
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0054 621-02770 324.000 SYS | 1. 55000 502. 20| 1. 50000 486. 00| 2. 18000 706. 32

ERCSI ON CONTROL  BLANKET |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 470, 589. 43 ROUTE : 79TH STREET
CALL ORDER : 591 CONTRACT ID : B -27531-A COUNTI ES : MARI ON
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351128289 | (2) 35 1618530 | (3) 05-0558668
| BEATY CONSTRUCTI ON, | NC, | AVERI CAN CONTRACTI NG & SERVI | WEDDLE BROTHERS H GHVWAY GROU
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e eemeemeaooo-
0055 621-06545 1.000 TON | 620. 00000 620. 00| 600. 00000 600. 00| 365. 18000 365. 18
FERTI LI ZER | | |
0056 621-06554 317.000 LBS | 4.00000 1268. 00| 3. 75000 1188. 75| 3. 54000 1122. 18
SEED M XTURE, U | |
0057 621-06557 169.000 LBS | 3. 25000 549, 25| 3.10000 523. 90| 3. 27000 552. 63
SEED M XTURE, T | | |
0058 621-06565 8.000 TON | 430. 00000 3440. 00| 425. 00000 3400. 00| 490. 54000 3924. 32
MULCH NG MATERI AL | |
0059 621-06567 1.000 MG | 1. 10000 1. 10 1. 00000 1. 00 2. 18000 2.18
VATER | | [
0060 621-06574 217.000 SYS | 6. 70000 1453. 90| 5. 50000 1193. 50| 7. 47000 1620. 99
SCDDI NG | | [
0061 701-06011 1.000 EACH 3100. 00000 3100. 00| 6000. 00000 6000. 00| 4057. 66000 4057. 66
DYNAM C PI LE LOAD TEST | | [
0062 701-91792 29.000 EACH 155. 00000 4495, 00| 110. 00000 3190. 00| 85. 25000 2472. 25
PILE TIP, STEEL H | |
0063 701-95780 2324.000 LFT | 32. 00000 74368. 00| 40. 00000 92960. 00| 13. 38000 31095. 12
PILE, STEEL H, HP 12 X 74 | |
0064 702-51005 131.000 CYS | 470. 00000 61570. 00| 400. 00000 52400. 00| 544. 96000 71389. 76
CONCRETE, A, SUBSTRUCTURE | | |
0065 702-51015 8.000 CYS | 800. 00000 6400. 00| 400. 00000 3200. 00| 452. 31000 3618. 48
CONCRETE, B, FOOTI NGS | | |
0066 703-51030 8836.000 LBS | 0. 69000 6096. 84| 0. 70000 6185. 20| 0. 76000 6715. 36
REI NFORCI NG STEEL | | |
0067 703-51032 164275. 000 LBS | 0. 74000 121563. 50| 0. 80000 131420. 00| 0. 80000 131420. 00
REI NFORCI NG STEEL, EPOXY COATED | |
0068 704-51002 478.000 CYS | 315. 00000 150570. 00| 350. 00000 167300. 00| 320. 75000 153318. 50
CONCRETE, C, SUPERSTRUCTURE | | |
0069 706-04683 1538. 000 LFT | 45. 00000 69210. 00| 40. 00000 61520. 00| 42. 80000 65826. 40
RAILING , CONCRETE, PEDESTRI AN | | |
0070 706-51020 67.000 CYS | 305. 00000 20435. 00| 360. 00000 24120. 00| 279. 83000 18748. 61
CONCRETE, C, RAILING | | |
0071 707-08158 1508. 000 LFT | 221. 50000 334022. 00| 225. 00000 339300. 00| 250. 53000 377799. 24
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM 42 IN. X 49 IN | |
0072 709-07733 LUMP|  22700. 00000 22700.00]  22000. 00000 22000.00|  23077. 26000 23077. 26
ANTI - GRAFFI TI COAT , STR NO. 1 | | |
0073 709-51821 LUMP|  17600. 00000 17600.00]  17000. 00000 17000. 00|  14574. 53000 14574. 53
SURFACE SEAL | | |
0074 711-51038 LUMP|  10120. 00000 10120.00]  11000. 00000 11000. 00|  10017. 95000 10017. 95
STRUCTURAL STEEL , GALVANI ZED | |



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 07/06/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 470, 589. 43 ROUTE : 79TH STREET
CALL ORDER : 591 CONTRACT ID : B -27531-A COUNTI ES : MARI ON
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351128289 | (2) 35 1618530 | (3) 05-0558668
| BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI | WEDDLE BROTHERS HI GHWAY GROU
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e memmemmeeeooo-
0075 711-51038 LUWP|  103180. 00000 103180. 00|  192000. 00000 192000. 00|  120396. 79000 120396. 79
STRUCTURAL STEEL , GALVANI ZED, PAINTED | |
0076 711-51038 LUMP|  209785. 00000 209785. 00|  122000. 00000 122000. 00|  209889. 45000 209889. 45
STRUCTURAL STEEL , PAI NTED | |
0077 711-51070 28.000 EACH 69. 00000 1932. 00| 80. 00000 2240. 00| 48. 84000 1367. 52
ANCHOR PLATE, AP 1 | | |
0078 715-05127 160.000 LFT | 74.00000 11840. 00 85. 00000 13600. 00| 119. 91000 19185. 60
PIPE, TYPE 1, CURCULAR 42 IN. | |
0079 715-05149 596.000 LFT | 27. 00000 16092. 00 33. 00000 19668. 00| 35. 87000 21378. 52
PIPE, TYPE 2, CIRCULAR 12 IN. | |
0080 715-05151 68.000 LFT | 38. 00000 2584. 00| 60. 00000 4080. 00| 47.71000 3244. 28
PIPE, TYPE 2, CIRCULAR 15 IN. | |
0081 715-05169 40.000 LFT | 24. 00000 960. 00| 30. 00000 1200. 00| 58. 04000 2321. 60
PIPE, TYPE 3, CIRCULAR 15 IN. | |
0082 715-05842 2.000 EACH 1120. 00000 2240. 00| 1500. 00000 3000. 00| 1649. 87000 3299. 74
CONCRETE ANCHOR, 42 I N, | |
0083 715- 46000 2.000 EACH 400. 00000 800. 00| 325. 00000 650. 00| 236. 91000 473.82
PI PE END SECTION, 12 IN. | | |
0084 715-46005 3.000 EACH 325. 00000 975. 00| 350. 00000 1050. 00| 271. 29000 813. 87
Pl PE END SECTION, 15 IN. | [ [
0085 720-98174 8.000 EACH 1825. 00000 14600. 00| 1500. 00000 12000. 00| 1942. 66000 15541. 28
I NLET, B15 | | [
0086 720- 98555 8.000 EACH 1853. 00000 14824. 00| 1500. 00000 12000. 00| 1973. 18000 15785. 44
I NLET, C15 | | [
0087 728-98377 LUMP|  37720. 00000 37720.00|  36000. 00000 36000.00|  38458. 46000 38458. 46
MASONRY COATI NG | | |
0088 731-93945 20949.000 SFT | 10. 30000 215774. 70| 11. 00000 230439. 00| 13. 34000 279459. 66
FACE PANELS, CONCRETE | | |
0089 731-93946 20949. 000 SFT | 2. 50000 52372. 50| 10. 00000 209490. 00| 9. 31000 195035. 19
WALL ERECTI ON | | |
0090 731-93947 1741.000 LFT | 89. 50000 155819. 50| 14. 00000 24374. 00| 13. 85000 24112. 85
LEVELI NG PAD, CONCRETE [ |
0091 801-04308 5.000 EACH 360. 00000 1800. 00| 350. 00000 1750. 00| 365. 18000 1825. 90
ROAD CLOSURE S| GN ASSEMBLY | | |
0092 801- 06625 19.000 EACH 80. 00000 1520. 00| 80. 00000 1520. 00| 80. 67000 1532. 73
DETOUR ROUTE MARKER ASSEMBLY | | |
0093 801- 06639 100.000 LFT | 24. 00000 2400. 00| 16. 00000 1600. 00| 25.10000 2510. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | |
0094 801- 06639 450.000 LFT | 41. 00000 18450. 00| 18. 00000 8100. 00 30. 10000 13545. 00

TEMPORARY CONCRETE BARRI ER, ANCHORED , | |
LEAVE I N PLACE | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 470, 589. 43 ROUTE : 79TH STREET
CALL ORDER : 591 CONTRACT ID : B -27531-A COUNTI ES : MARI ON
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351128289 | (2) 35 1618530 | (3) 05-0558668
| BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI | WEDDLE BROTHERS HI GHWAY GROU
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m o e e o e e e et e e e e e e e e et e e e e e e e e e e eemee—eeooo-
0095 801-06640 18.000 EACH 136. 00000 2448. 00| 135. 00000 2430. 00| 138. 44000 2491. 92
CONSTRUCTI ON SI GN, A | [ [
0096 801-06645 2.000 EACH 47.00000 94. 00| 44. 00000 88. 00| 47. 96000 95. 92
CONSTRUCTI ON SI GN, B | | [
0097 801-06646 100.000 LFT | 23. 50000 2350. 00| 14. 00000 1400. 00| 25. 10000 2510. 00
TEMPORARY CONCRETE BARRI ER | |
0098 801-06775 LUMP|  20000. 00000 20000.00|  35000. 00000 35000. 00|  26881. 68000 26881. 68
MAI NTAI NI NG TRAFFI C | | |
0099 801-07118 96.000 LFT | 12. 00000 1152. 00| 12. 00000 1152. 00| 11. 99000 1151. 04
BARRI CADE, |11-A | |
0100 801-07119 48.000 LFT | 12. 00000 576. 00| 12. 00000 576. 00| 11. 99000 575. 52
BARRI CADE, I11-B | |
0101 801- 95580 400.000 LFT | 40. 50000 16200. 00| 18. 00000 7200. 00| 31. 95000 12780. 00
TEMPORARY CONCRETE BARRI ER, LEAVE IN | | [
PLACE [ | [
0102 802-05704 11.000 LFT | 25. 50000 280. 50| 24. 00000 264. 00| 25. 93000 285. 23
SIGN POST, SQUARE, 1, UNREI NFORCED | | |
ANCHOR BASE | |
0103 802- 76025 4.000 SFT | 96. 00000 384. 00| 100. 00000 400. 00| 97. 72000 390. 88
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 0.080 IN. TH CKNESS | |
0104 808-03631 174.000 LFT | 0. 50000 87. 00| 0. 50000 87. 00| 0. 48000 83.52
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0105 808- 03632 3106.000 LFT | 0. 50000 1553. 00| 0. 50000 1553. 00| 0. 48000 1490. 88
LINE, EPOXY, SOLID, YELLOW 4 IN | |
0106 808- 74804 3022.000 LFT | 0. 65000 1964. 30| 0. 65000 1964. 30| 0. 65000 1964. 30
LINE, EPOXY, SOLID, WHITE, 6 IN. | |
0107 808- 74805 32.000 LFT | 10. 70000 342. 40| 11. 00000 352. 00| 10. 90000 348. 80
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | | |
24 IN. | | [
0108 808- 74807 3.000 EACH 160. 00000 480. 00| 165. 00000 495. 00| 163. 51000 490. 53
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROAB | | [
0109 808- 74808 3.000 EACH 190. 00000 570. 00| 190. 00000 570. 00| 190. 77000 572.31
PAVEMENT NMESSAGE MARKI NGS, EPOXY, WORD | | [
(ONLY) I I I
0110 615-06527 1.000 EACH 300. 00000 300. 00| 300. 00000 300. 00| 117. 46000 117. 46
MONUVENT, SECTI ON CORNER , | NSTALL | | |
SECTI ON TOTALS | $ 2,969,528.00] $ 3,068, 965. 20| $ 3,273,749.36
------------------------------------------ o
CONTRACT TOTALS | $ 2,969, 528. 00| $ 3,068, 965. 20| $ 3,273,749.36
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 470, 589. 43 ROUTE : 79TH STREET
CALL ORDER : 591 CONTRACT ID : B -27531-A COUNTI ES : MARI ON
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (4) 36- 2231526 | (5) 35-2040801 |
| WALSH CONSTR CO. OF I LL | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e et e e e e e e e e e memmeeemo-

SECTI ON 0001 BRI DGE REPLACEMENT

[
0001 105-06845 LUWP|  113000. 00000 113000. 00| 25000. 00000 25000. 00|

CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 15.000 MOS | 1450. 00000 21750. 00| 1750. 00000 26250. 00|
FIELD OFFI CE, B | | [
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
FAl LED MATERI AL | [ [
0004 108-01614 LUMP| 5900. 00000 5900.00]  15000. 00000 15000. 00|
PARTNERI NG OVERHEAD | | [
0005 108- 03287 120000. 000 DOL | 1. 00000 120000. 00| 1. 00000 120000. 00|
I NCENTI VE AND Di SI NCENTI VE | | |
0006 110-01001 LUMP|  160000. 00000 160000. 00]  150000. 00000 150000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 201-52370 LUMP|  33000. 00000 33000.00]  28000. 00000 28000. 00|
CLEARI NG RI GHT OF WAY | | |
0008 202-02240 157.000 SYS | 28. 00000 4396. 00| 18. 00000 2826. 00|
PAVEMENT REMOVAL [ | [
0009 202-02241 2344.000 LFT | 2. 00000 4688. 00| 2. 20000 5156. 80|
GUARDRAI L, REMOVE [ | [
0010 202-02271 5.000 EACH 300. 00000 1500. 00| 850. 00000 4250. 00|
HEADWALL, REMOVE | | [
0011 202-02278 1119.000 LFT | 2. 00000 2238. 00| 7.00000 7833. 00|
CURB, CONCRETE, REMOVE | | [
0012 202-02286 1.000 EACH 160000. 00000 160000. 00|  136000. 00000 136000. 00|
PRESENT STRUCTURE, REMOVE | | |
0013 202- 04089 1.000 EACH 300. 00000 300. 00| 1450. 00000 1450. 00|
SI GN, SHEET, REMOVE | | [
0014 202-51368 410.000 SYS | 5. 00000 2050. 00| 6. 00000 2460. 00|
SLOPEWALL, RENMOVE | | [
0015 202- 74050 2.000 EACH 400. 00000 800. 00| 250. 00000 500. 00|
SI GN, OVERHEAD, REMOVE | | [
0016 202- 74085 2.000 EACH 1200. 00000 2400. 00| 1200. 00000 2400. 00|

OVERHEAD SI GN STRUCTURE, TWN | [ I
CANTI LEVER, REMOVE | | |

0017 202-74095 2.000 EACH 1200. 00000 2400. 00| 1100. 00000 2200. 00|
BRI DGE BRACKET ASSEMBLY, REMOVE | | |
0018 202-91385 7.000 EACH 125. 00000 875. 00| 900. 00000 6300. 00|
I NLET, REMOVE | | |
0019 202-91840 527.000 LFT | 4.00000 2108. 00| 4. 25000 2239. 75|

FENCE, CHAI N LI NK, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 591 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 3, 470, 589. 43 ROUTE : 79TH STREET
CALL ORDER : 591 CONTRACT ID : B -27531-A COUNTI ES : MARI ON
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 36-2231526 | (5) 35 2040801 [
| WALSH CONSTR CQO' CF | LL | GOHVANN ASPHALT & CONSTR , ||
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e e o e e et e e e e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0020 202-96133 347.000 LFT | 9. 00000 3123. 00| 16. 00000 5552. 00|
Pl PE, REMOVE | | |
0021 202-96151 LUVP| 1000. 00000 1000. 00| 500. 00000 500. 00|
TRANSPORTATI ON OF SALVAGEABLE | TEVB | | |
0022 203-02000 2137.000 CYS | 22. 00000 47014. 00| 22. 00000 47014. 00|
EXCAVATI ON, COMMON | | |
0023 205-03371 300.000 CYS | 5. 00000 1500. 00| 25. 00000 7500. 00|
SEDI MENT, REMOVE [ | [
0024 205-06931 12.000 TON | 55. 00000 660. 00| 55. 00000 660. 00|
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | [
0025 205-06937 520.000 LFT | 4.00000 2080. 00| 2.00000 1040. 00|
TEMPORARY SI LT FENCE | | |
0026 207-07498 4950.000 SYS | 3. 80000 18810. 00| 4. 20000 20790. 00|
SUBGRADE TREATMENT, TYPE A | | |
0027 211-02050 3348.000 CYS | 11. 00000 36828. 00| 21. 00000 70308. 00|
B BORROW | | |
0028 211-06467 50.000 CYS | 25. 00000 1250. 00| 50. 00000 2500. 00|
AGGREGATE FOR END BENT BACKFI LL | | [
0029 211-07454 6360. 000 CYS | 11. 00000 69960. 00| 21. 00000 133560. 00|
STRUCTURE BACKFI LL | | [
0030 302-07455 36.000 CYS | 55. 00000 1980. 00| 55. 00000 1980. 00|
DENSE GRADED SUBBASE | | |
0031 306-08033 854.000 SYS | 3. 52000 3006. 08 7.00000 5978. 00|
M LLING ASPHALT, 1 IN. | | |
0032 401-07327 567.000 TON | 53. 00000 30051. 00| 52. 00000 29484. 00|
QC/ QA HMA, 2, 70, SURFACE, 9.5 nm | | |
0033 401-07397 833.000 TON | 40. 00000 33320. 00 40. 00000 33320. 00|
QC/ QA HWVA, 2, 70, | NTERVEDI ATE, 19.0 nm | | |
0034 401-07407 3215.000 TON | 34. 00000 109310. 00| 35. 00000 112525. 00|
QC/ QA HVA, 2, 64, BASE, 25.0 nm | | [
0035 405-05517 1.000 TON | 1500. 00000 1500. 00| 1000. 00000 1000. 00|
ASPHALT FOR PRI ME COAT | | |
0036 406- 05520 3.000 TON | 400. 00000 1200. 00| 315. 00000 945. 00|
ASPHALT FOR TACK COAT | | |
0037 601-06242 4.000 EACH  14000. 00000 56000. 00|  12000. 00000 48000. 00|
| MPACT ATTENUATOR R2, Wi, TL-2 | | [
0038 601-06424 1.000 EACH  55000. 00000 55000. 00| 7000. 00000 7000. 00|
| MPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
R, W, TL-2 | | |
0040 601-07024 2.000 EACH  12000. 00000 24000. 00| 6000. 00000 12000. 00|

ENERGY ABSCORBI NG TERM NAL, CZ, TL-3 | [ |
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ENG NEER S ESTI MATE: $ 3, 470, 589. 43 ROUTE : 79TH STREET
CALL ORDER : 591 CONTRACT ID : B -27531-A COUNTI ES : MARI ON
LETTI NG DATE : 06/22/04 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 36- 2231526 | (5) 35-2040801 |
| WALSH OONSTR CO. OF | LL | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ o m m o e o e ot e o e e et et e o e o o e e e e e e e o e e e e e oo oo o
0041 603- 03829 515.000 LFT | 97. 20000 50058. 00| 105. 00000 54075. 00|
FENCE PVC CHAI N LINK, VAR ABLE HEI GHT | [ [
0042 604- 06070 1225.000 SYS | 38. 00000 46550. 00| 60. 00000 73500. 00|
S| DEWALK, CONCRETE 10", REI NFORCED | | |
0043 604- 07902 34.000 SYS | 44. 00000 1496. 00| 65. 00000 2210. 00|
CURB RAMP, CONCRETE, H [ | I
0044 604-91531 627.000 SYS | 30. 00000 18810. 00| 35. 00000 21945, 00|
S| DEWALK, CONCRETE, 4 I N. [ [ [
0045 605- 06140 2600.000 LFT | 18. 50000 48100. 00| 20. 00000 52000. 00|
CURB AND GUTTER, CONCRETE | | [
0046 605- 06155 80.000 LFT | 20. 00000 1600. 00| 30. 00000 2400. 00|
CURB AND GUTTER, CONCRETE, MODI FI ED | | [
0047 610- 06259 229.000 SYS | 55. 00000 12595. 00| 75. 00000 17175. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | | |
I'N. | | |
0048 611- 06497 1.000 EACH 175. 00000 175. 00| 130. 00000 130. 00|
MAl LBOX ASSEMBLY, S| NGLE | | |
0049 615- 06505 2.000 EACH 480. 00000 960. 00| 630. 00000 1260. 00|
MONUMENT, B | [ |
0051 616- 02320 426.000 SYS | 3. 00000 1278. 00| 3. 50000 1491. 00|
GEOTEXTI LES | | |
0052 616- 06405 143.000 TON | 25. 00000 3575. 00| 30. 00000 4290. 00|
R PRAP, REVETMENT | | [
0053 621-01004 1.000 EACH 660. 00000 660. 00| 220. 00000 220. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0054 621-02770 324.000 SYS | 3.00000 972. 00| 2. 20000 712. 80|
EROSI ON CONTROL BLANKET [ [ [
0055 621-06545 1.000 TON | 600. 00000 600. 00| 350. 00000 350. 00|
FERTI LI ZER [ [ [
0056 621- 06554 317.000 LBS | 5. 00000 1585. 00| 3. 50000 1109. 50|
SEED M XTURE, U | | [
0057 621-06557 169. 000 LBS | 5. 00000 845. 00| 3.10000 523. 90|
SEED M XTURE, T | | [
0058 621- 06565 8.000 TON | 500. 00000 4000. 00| 475. 00000 3800. 00|
MULCHI NG MATERI AL [ | [
0059 621- 06567 1.000 MG | 1. 00000 1. 00| 2.00000 2. 00|
WATER [ | [
0060 621-06574 217.000 SYS | 7.00000 1519. 00| 7. 00000 1519. 00|
SODDI NG | | [
0061 701-06011 1.000 EACH 3500. 00000 3500. 00| 750. 00000 750. 00|

DYNAM C PI LE LOAD TEST | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 470, 589. 43 ROUTE : 79TH STREET
CALL ORDER : 591 CONTRACT ID : B -27531-A COUNTI ES : MARI ON
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 36-2231526 | (5) 35 2040801
| WALSH CONSTR CO OF I LL | GOHVANN ASPHALT & CONSTR , ||
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0062 701-91792 29.000 EACH 180. 00000 5220. 00| 150. 00000 4350. 00
PILE TIP, STEEL H | [ [
0063 701-95780 2324.000 LFT | 33. 00000 76692. 00| 35. 00000 81340. 00
PILE, STEEL H, HP 12 X 74 | | [
0064 702-51005 131.000 CYS | 475. 00000 62225. 00| 500. 00000 65500. 00
CONCRETE, A, SUBSTRUCTURE | | |
0065 702-51015 8.000 CYS | 200. 00000 1600. 00| 800. 00000 6400. 00
CONCRETE, B, FOOTI NGS | | |
0066 703-51030 8836.000 LBS | 0. 65000 5743. 40| 0. 80000 7068. 80
REI NFORCI NG STEEL | |
0067 703-51032 164275. 000 LBS | 0. 65000 106778. 75| 0. 90000 147847. 50
REI NFORCI NG STEEL, EPOXY COATED | | [
0068 704-51002 478.000 CYS | 425. 00000 203150. 00| 375. 00000 179250. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0069 706-04683 1538.000 LFT | 50. 00000 76900. 00 40. 00000 61520. 00
RAILING , CONCRETE, PEDESTRI AN | | |
0070 706-51020 67.000 CYS | 400. 00000 26800. 00| 350. 00000 23450. 00
CONCRETE, C, RAILING | | |
0071 707-08158 1508. 000 LFT | 150. 25000 226577. 00 300. 00000 452400. 00

STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM 42 IN. X 49 IN. | | |

0072 709-07733 LUMP|  20115. 00000 20115.00|  22000. 00000 22000. 00
ANTI - GRAFFI TI COAT , STR NO 1 | | |
0073 709-51821 LUMP|  18210. 00000 18210.00]  17000. 00000 17000. 00
SURFACE SEAL | | |
0074 711-51038 LUMP|  50000. 00000 50000. 00|  12000. 00000 12000. 00
STRUCTURAL STEEL , GALVANI ZED | | |
0075 711-51038 LUMP|  100000. 00000 100000. 00]  140000. 00000 140000. 00
STRUCTURAL STEEL , GALVAN ZED, PAINTED | | |
0076 711-51038 LUMP|  245448. 84000 245448.84] 200000. 00000 200000. 00
STRUCTURAL STEEL , PAI NTED | |
0077 711-51070 28.000 EACH 66. 00000 1848. 00| 30. 00000 840. 00
ANCHOR PLATE, AP 1 | | |
0078 715-05127 160.000 LFT | 95. 00000 15200. 00| 80. 00000 12800. 00
PIPE, TYPE 1, CURCULAR 42 IN. | |
0079 715-05149 596. 000 LFT | 25. 00000 14900. 00| 32. 00000 19072. 00
PIPE, TYPE 2, CIRCULAR 12 IN. | | |
0080 715-05151 68.000 LFT | 50. 00000 3400. 00| 35. 00000 2380. 00
PIPE, TYPE 2, CIRCULAR 15 IN | [ [
0081 715-05169 40.000 LFT | 35. 00000 1400. 00| 35. 00000 1400. 00
I

PIPE, TYPE 3, CIRCULAR 15 IN | |
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ENG NEER S ESTI MATE: $ 3, 470, 589. 43 ROUTE : 79TH STREET
CALL ORDER : 591 CONTRACT ID : B -27531-A COUNTI ES : MARI ON
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 36-2231526 | (5) 35 2040801
| WALSH CONSTR CO OF | LL | GOHVANN ASPHALT & CONSTR , ||
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0082 715-05842 2.000 EACH 503. 89000 1007. 78| 920. 00000 1840. 00
CONCRETE ANCHOR, 42 I N, | [ [
0083 715- 46000 2.000 EACH 181. 80000 363. 60| 500. 00000 1000. 00
Pl PE END SECTION, 12 IN. | | [
0084 715-46005 3.000 EACH 189. 78000 569. 34| 550. 00000 1650. 00
Pl PE END SECTION, 15 IN, | | |
0085 720-98174 8.000 EACH 1999. 55000 15996. 40| 2800. 00000 22400. 00
I NLET, B15 | | |
0086 720- 98555 8.000 EACH 2029. 55000 16236. 40| 2800. 00000 22400. 00
I NLET, CI5 | | |
0087 728-98377 LUMP|  35000. 00000 35000. 00|  36000. 00000 36000. 00
MASONRY COATI NG | [ [
0088 731-93945 20949. 000 SFT | 15. 00000 314235. 00| 15. 00000 314235. 00
FACE PANELS, CONCRETE | | [
0089 731-93946 20949. 000 SFT | 9. 00000 188541. 00| 8. 00000 167592. 00
VWALL ERECTI ON | | |
0090 731-93947 1741.000 LFT | 15. 00000 26115. 00| 25. 00000 43525. 00
LEVELI NG PAD, CONCRETE | | |
0091 801-04308 5.000 EACH 500. 00000 2500. 00| 450. 00000 2250. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0092 801-06625 19.000 EACH 150. 00000 2850. 00| 225. 00000 4275. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0093 801-06639 100.000 LFT | 12. 00000 1200. 00| 18. 00000 1800. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0094 801-06639 450.000 LFT | 18. 00000 8100. 00| 40. 00000 18000. 00

TEMPORARY CONCRETE BARRI ER, ANCHORED , | | |
LEAVE | N PLACE | |

0095 801- 06640 18.000 EACH 125. 00000 2250. 00| 225. 00000 4050. 00
CONSTRUCTI ON SI &N, A | | |

0096 801-06645 2.000 EACH 55. 00000 110. 00| 45. 00000 90. 00
CONSTRUCTI ON SI GN, B | | |

0097 801-06646 100.000 LFT | 12. 00000 1200. 00| 17. 00000 1700. 00
TEMPORARY CONCRETE BARRI ER | | |

0098 801-06775 LUMP|  50000. 00000 50000. 00|  29465. 19000 29465. 19
MAI NTAI NI NG TRAFFI C | | |

0099 801-07118 96.000 LFT | 25. 00000 2400. 00| 23. 00000 2208. 00
BARRI CADE, 111-A | |

0100 801-07119 48.000 LFT | 25. 00000 1200. 00| 23. 00000 1104. 00
BARRI CADE, I11-B | |

0101 801- 95580 400.000 LFT | 18. 00000 7200. 00| 38. 00000 15200. 00

TEMPORARY CONCRETE BARRI ER, LEAVE I N | | |
PLACE | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 470, 589. 43 ROUTE : 79TH STREET
CALL ORDER : 591 CONTRACT ID : B -27531-A COUNTI ES : MARI ON
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (4) 36- 2231526 | (5) 35-2040801 |
[ WALSH CONSTR CO. OF I LL | GOHVANN ASPHALT & CONSTR., ||
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e e e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0102 802-05704 11.000 LFT | 23. 79000 261. 69 26. 00000 286. 00|
SI GN POST, SQUARE, 1, UNRElI NFORCED | | |
ANCHOR BASE | | |
0103 802- 76025 4.000 SFT | 89. 64000 358. 56| 100. 00000 400. 00|
I

SI G\, SHEET, ENCAPSULATED LENS W TH [ |

LEGEND, 0.080 IN. THI CKNESS | [

I
0104 808-03631 174.000 LFT | 0. 50000 87. 00| 0. 54000 93. 96|
LINE, EPOXY, SOLID, WH TE, 4 IN. | | |
0105 808- 03632 3106.000 LFT | 0. 38000 1180. 28| 0. 45000 1397. 70|
LINE, EPOXY, SOLID, YELLOW 4 IN. | | |
0106 808- 74804 3022.000 LFT | 0. 54000 1631. 88| 0. 55000 1662. 10|
LINE, EPOXY, SOLID, WHITE, 6 IN. | | |
0107 808- 74805 32.000 LFT | 10. 00000 320. 00| 11. 00000 352. 00|
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | | |
24 IN. | | |
0108 808-74807 3.000 EACH 102. 00000 306. 00| 115. 00000 345. 00|
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
I NDI CATI ONS ARROAB | | |
0109 808- 74808 3.000 EACH 115. 00000 345. 00| 125. 00000 375. 00|
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(ON\LY) | | [
0110 615-06527 1.000 EACH 350. 00000 350. 00| 700. 00000 700. 00|
MONUVENT, SECTI ON CORNER , | NSTALL | | |
SECTI ON TOTALS | $ 3,278, 000. 00| $ 3,472, 000. 00|
------------------------------------------ S S

CONTRACT TOTALS [ $ 3,278,000. 00| $ 3,472,000. 00|
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 553, 789. 35 ROUTE :
CALL ORDER : 601 CONTRACT ID : B -27600-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 10/15/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : 9923015
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1  35-1673827 HENDERSON, H E., INC. $ 467, 887.47 100. 0000%
2 35-1310611 DUNCAN ROBERTSON | NC $ 556, 089.95 118. 8512%
3 351523985 WRTZ & YATES, |NC. $ 562, 863.67 120. 2989%
4  35-1111003 WH TE CONSTRUCTI ON, | NC. $  639,370.38 136. 6504%
| (1) 35-1673827 | (2) 35 1310611 | (3) 35-1523985
| HENDERSON, H.E., INC. | DUNCAN ROBERTSON | NC | WRTZ & YATES, |NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ S B
SECTI ON 0001 BRI DGE REPLACEMENT
[ | |
0001 105- 06845 LUMP|  14502. 89000 14502. 89| 4000. 00000 4000.00]  13000. 00000 13000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 7.000 MOS | 1679. 87000 11759. 09| 1250. 00000 8750. 00| 2400. 00000 16800. 00
FIELD OFFI CE, A | | [
0003 110-01001 LUMP|  18650. 00000 18650. 00|  27000. 00000 27000. 00|  25000. 00000 25000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  10738. 79000 10738.79]  32000. 00000 32000.00|  12000. 00000 12000. 00
CLEARI NG RI GHT OF WAY | |
0005 202-51330 LUMP|  29290. 28000 29290.28|  75000. 00000 75000.00]  50000. 00000 50000. 00
PRESENT STRUCTURE, REMOVE | |
0006 203-02000 485.000 n8 | 10. 66000 5170. 10| 15. 00000 7275. 00| 10. 50000 5092. 50
EXCAVATI ON,  COVMMON | | |
0007 203-02070 670.000 n8 | 18. 54000 12421. 80| 15. 00000 10050. 00| 13. 00000 8710. 00
BORROW | |
0008 205-06931 5.000 My | 36. 65000 183. 25]| 50. 00000 250. 00| 40. 00000 200. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | |
0009 205- 06932 126.000 m | 24. 72000 3114. 72| 2.00000 252. 00| 29. 00000 3654. 00
TEMPORARY CHECK DAM STRAW BALES [ [ [
0010 205-06936 8.000 My | 68. 00000 544. 00| 30. 00000 240. 00| 500. 00000 4000. 00
TEMPORARY SEDI MENT TRAP | [ [
0011 205- 06937 79.000 m | 9. 37000 740. 23| 3. 00000 237. 00| 10. 50000 829. 50
TEMPORARY SI LT FENCE | | |
0012 206-51215 29.000 n8 | 200. 57000 5816. 53| 400. 00000 11600. 00| 196. 55000 5699. 95
EXCAVATI ON, X | |
0013 206-51220 4.000 18 | 26. 92000 107. 68| 1250. 00000 5000. 00| 100. 00000 400. 00
EXCAVATI ON, VET | |
0014 206-51230 134.000 n8 18. 02000 2414. 68| 15. 00000 2010. 00| 39. 18000 5250. 12

I
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED [ |
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 553, 789. 35 ROUTE :
CALL ORDER : 601 CONTRACT ID : B -27600-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35- 1673827 | (2) 351310611 | (3) 35-1523985
| HENDERSON, H.E., INC. | DUNCAN ROBERTSON | NC | WRTZ & YATES, |NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m o e e e e e e et e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0015 207-07503 1380.000 n2 | 3. 60000 4968. 00| 3. 50000 4830. 00| 11. 96000 16504. 80
SUBGRADE TREATMENT, TYPE E | [ [
0016 211-06467 39.000 n8 | 60. 66000 2365. 74| 30. 00000 1170. 00| 36. 54000 1425. 06
AGGREGATE FOR END BENT BACKFI LL | [ [
0017 211-07454 165.000 n8 | 30. 83000 5086. 95| 30. 00000 4950. 00| 28. 67000 4730. 55
STRUCTURE BACKFI LL | | [
0018 301-07448 760.000 My | 19. 57000 14873. 20| 20. 00000 15200. 00| 23. 00000 17480. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0019 302-07455 15.000 n8 | 40. 28000 604. 20| 40. 00000 600. 00| 30. 00000 450. 00
DENSE GRADED SUBBASE | |
0020 402-07432 135.000 My | 121. 01000 16336. 35| 120. 00000 16200. 00| 125. 00000 16875. 00
HVA SURFACE, TYPE A | |
0021 402-07435 230.000 My | 97. 85000 22505. 50| 100. 00000 23000. 00| 98. 00000 22540. 00
HVA | NTERVEDI ATE, TYPE A | | |
0022 405-05518 1495.000 n2 | 1. 55000 2317. 25| 1. 60000 2392. 00| 1. 67000 2496. 65
ASPHALT FOR PRI ME COAT | | |
0023 406- 05521 1475.000 n2 | 0. 77000 1135. 75 0. 80000 1180. 00| 0. 75000 1106. 25
ASPHALT FOR TACK COAT | | |
0024 601-01625 2.000 EACH 1261. 75000 2523. 50| 1310. 00000 2620. 00| 1372. 00000 2744. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 [ | |
0025 601-01625 1.000 EACH 1261. 75000 1261. 75| 1310. 00000 1310. 00| 1375. 00000 1375. 00
GUARDRAI L CONNECTCR SYSTEM W BEAM | | |
CURVED, 1 , MODIFlED [ | [
0026 601-01839 1.000 EACH 1648. 00000 1648. 00| 1712. 00000 1712. 00| 1840. 00000 1840. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | [
CURVED, 6 | | |
0027 601-04792 4.000 EACH 952. 75000 3811. 00| 990. 00000 3960. 00| 1063. 25000 4253. 00
GUARDRAI L TRANSI TION , 3.810 m LONG | | |
0028 601- 06037 5.000 EACH 715. 85000 3579. 25| 744. 00000 3720. 00| 1029. 00000 5145. 00
GUARDRAI L END TREATMENT, | | | |
0029 601-99105 59.055 m | 42. 75000 2524. 60| 44. 00000 2598. 42| 46. 50000 2746. 06
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0030 603-06040 60.000 m | 26. 78000 1606. 80| 28. 00000 1680. 00| 31. 50000 1890. 00
FENCE, FARM FIELD, 1190 mm | |
0031 609- 06257 96.000 n2 | 56. 96000 5468. 16| 85. 00000 8160. 00| 57. 00000 5472. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | [
250 mm | | |
0032 610-07486 15.000 My | 286. 42000 4296. 30| 300. 00000 4500. 00| 275. 00000 4125. 00
HVA FOR APPROACHES, TYPE A | |
0033 615- 06505 3.000 EACH 515. 00000 1545. 00| 500. 00000 1500. 00| 550. 00000 1650. 00

MONUMENT, B
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 553, 789. 35 ROUTE :
CALL ORDER : 601 CONTRACT ID : B -27600-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35- 1673827 | (2) 351310611 | (3) 35-1523985
| HENDERSON, H. E., INC. | DUNCAN ROBERTSON | NC | WRTZ & YATES, |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m et o e e e e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0034 616-02320 331.000 n2 | 2.31000 764. 61| 3. 50000 1158. 50| 6. 00000 1986. 00
GEOTEXTI LES | | |
0035 616-06405 169.000 My | 30. 71000 5189. 99| 25. 00000 4225. 00| 26. 50000 4478. 50
Rl PRAP, REVETMENT | | |
0036 621-01004 2.000 EACH 618. 00000 1236. 00| 250. 00000 500. 00| 700. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621-02363 3200.000 2 | 0. 49000 1568. 00| 0. 55000 1760. 00| 0. 60000 1920. 00
MULCHED SEEDI NG T, CONVENTIONAL M X | | |
0038 621-02770 638.000 n2 | 1. 87000 1193. 06| 2.00000 1276. 00| 2. 18000 1390. 84
ERCS| ON CONTROL  BLANKET | | |
0039 621- 06559 3200.000 n2 | 0. 58000 1856. 00| 0. 60000 1920. 00| 0. 66000 2112. 00
MULCHED SEEDI NG R | | |
0040 621-06564 1200.000 n2 | 0. 66000 792. 00| 0. 70000 840. 00| 0. 66000 792. 00
MULCHED SEEDI NG, CV | | |
0041 621-06567 2.000 KL | 2. 58000 5. 16| 2. 75000 5. 50] 3. 00000 6. 00
WATER | | |
0042 621-06574 88.000 n2 | 16. 94000 1490. 72| 17. 00000 1496. 00| 21. 00000 1848. 00
SODDI NG | | |
0043 622-52436 3.000 EACH 25. 75000 77. 25| 27. 50000 82. 50| 30. 00000 90. 00
SIGN, DO NOT MOW CR SPRAY | |
0044 622-91786 50.000 EACH 10. 82000 541. 00| 11. 00000 550. 00| 13. 00000 650. 00
SEEDLI NG | | |
0045 702-51005 44.200 n8 | 431. 09000 19054. 18] 550. 00000 24310. 00| 787. 33000 34799. 99
CONCRETE, A, SUBSTRUCTURE | | |
0046 702-51015 13.700 n8 | 329. 61000 4515. 66 1000. 00000 13700. 00| 656. 93000 8999. 94
CONCRETE, B, FOOTI NGS | | |
0047 703-51030 1101.000 kg | 1. 39000 1530. 39| 1. 50000 1651. 50| 1. 20000 1321. 20
REI NFORCI NG STEEL | |
0048 703-51032 17518.000 kg | 1. 50000 26277. 00| 1. 60000 28028. 80| 1. 60000 28028. 80
REI NFORCI NG STEEL, EPOXY COATED | | |
0049 704-51002 107.000 n8 | 516. 26000 55239. 82| 500. 00000 53500. 00| 588. 00000 62916. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0050 706-91957 91.264 m | 205. 36000 18741. 98] 205. 00000 18709. 12| 215. 00000 19621. 76
BRI DGE RAI LING THR E BEAM | | |
0051 707-05984 176.600 m | 527. 92000 93230. 67| 566. 00000 99955. 60| 566. 25000 99999. 75
STRUCTURAL MEMBERS, CONCRETE | - BEAM | | |
11, 1143 nm X 406 mm | [ [
0052 709-51821 LUWP| 1761. 30000 1761. 30| 3000. 00000 3000. 00| 3000. 00000 3000. 00
SURFACE SEAL [ | [
0053 711-51085 8.000 EACH 53. 20000 425. 60| 100. 00000 800. 00| 50. 00000 400. 00

ANCHOR PLATE, AP 4 [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 601 -4
TABULATI ON CF BI DS

2. 03 mm THI CKNESS [

ENG NEER S ESTIMATE: $ 553, 789. 35 ROUTE :
CALL ORDER : 601 CONTRACT ID : B -27600-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35- 1673827 | (2) 351310611 | (3) 35-1523985
| HENDERSON, H. E., INC, | DUNCAN ROBERTSON | NC | WRTZ & YATES, |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e m et o e e et e e et e e m e e e e e e e e e e e e e e e e eemeemeaooo-
0054 715-05265 22.000 m | 456. 05000 10033. 10| 225. 00000 4950. 00| 500. 00000 11000. 00
PIPE, TYPE 1, DEFORVED, MN AREA 2.98 | |
e I I I
0055 715-06825 2.000 EACH 842. 07000 1684. 14| 750. 00000 1500. 00| 1000. 00000 2000. 00
CONCRETE ANCHCR , M N. AREA 2.98 n2 | [
0056 801-04308 6.000 EACH 200. 85000 1205. 10| 215. 00000 1290. 00| 500. 00000 3000. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0057 801- 06625 1.000 EACH 242. 05000 242. 05| 300. 00000 300. 00| 110. 00000 110. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0058 801- 06640 12.000 EACH 128. 75000 1545. 00| 135. 00000 1620. 00| 150. 00000 1800. 00
CONSTRUCTI ON SI GN, A | | |
0059 801-07118 33.300 m | 37. 08000 1234. 76| 40. 00000 1332. 00| 30. 00000 999. 00
BARRI CADE, I11-A | |
0060 801-07119 21.000 m | 40. 17000 843. 57| 43. 00000 903. 00| 35. 00000 735. 00
BARRI CADE, I11-B | | [
0061 802- 76020 0.930 n2 | 175. 10000 162. 84 182. 00000 169. 26| 200. 00000 186. 00
SIQN, SHEET, ENCLOSED LENS W TH LEGEND | | |
I I
0062 802-76025 2.905 ne | 196. 73000 571. 50| 205. 00000 595. 52| 210. 00000 610. 05
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm THI CKNESS | | |
0063 802- 76035 1.488 n2 | 180. 25000 268. 21| 189. 00000 281. 23| 200. 00000 297. 60
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | |
0064 802- 76055 36.700 m | 18. 95000 695. 47| 20. 00000 734. 00| 24. 00000 880. 80
SIGN PCST, A [ [ [
SECTI ON TOTALS | $  467,887.47| $ 556, 089. 95| $ 562, 863.67
------------------------------------------ o m m o m e e e e et et e e e o e e e et e e e e e e e emeeoeaoo--

CONTRACT TOTALS | $ 467, 887. 47| $ 556, 089. 95| $ 562, 863.67




HVA SURFACE, TYPE A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 601 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 553, 789. 35 ROUTE :
CALL ORDER : 601 CONTRACT ID : B -27600-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1111003 | |
| WHl TE CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e ot o e e et e e et e e e e e e e e e e e e e e e e e e e e e e eemeemeaooo-
SECTI ON 0001 BRI DGE REPLACENMENT
I I I
0001 105-06845 LUVP| 7050. 00000 7050. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 7.000 NOS | 1000. 00000 7000. 00| |
FIELD OFFICE, A | | [
0003 110-01001 LUMP|  12000. 00000 12000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP| 9000. 00000 9000. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202-51330 LUVP|  41800. 00000 41800. 00| |
PRESENT STRUCTURE, REMOVE | | |
0006 203-02000 485.000 n8 | 16. 00000 7760. 00| |
EXCAVATI ON,  COVMMON | [ |
0007 203-02070 670.000 n8 | 37. 00000 24790. 00| |
BORROW | [ [
0008 205-06931 5.000 My | 365. 00000 1825. 00| |
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | [
0009 205-06932 126.000 m | 37. 00000 4662. 00| |
TEMPORARY CHECK DAM STRAW BALES | | |
0010 205-06936 8.000 My | 210. 00000 1680. 00| |
TEMPORARY SEDI MENT TRAP | | |
0011 205-06937 79.000 m | 12. 00000 948. 00| [
TEMPORARY SI LT FENCE | | |
0012 206-51215 29.000 n8 | 311. 00000 9019. 00| |
EXCAVATI ON, X [ | [
0013 206-51220 4.000 n8 | 160. 00000 640. 00| |
EXCAVATI ON, VET | | [
0014 206-51230 134.000 n8 | 30. 00000 4020. 00| |
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0015 207-07503 1380.000 n2 | 22. 50000 31050. 00| |
SUBGRADE TREATMENT, TYPE E | | |
0016 211-06467 39.000 n8 | 207. 00000 8073. 00| [
AGGREGATE FCR END BENT BACKFI LL | | |
0017 211-07454 165.000 n8 | 96. 00000 15840. 00| |
STRUCTURE BACKFI LL [ | [
0018 301-07448 760.000 My | 36. 25000 27550. 00| |
COVPACTED AGGREGATE, NO 53, BASE | | [
0019 302-07455 15.000 n8 | 128. 00000 1920. 00| |
DENSE GRADED SUBBASE | | |
0020 402-07432 135.000 My | 58. 00000 7830. 00| |
I I



| NDI ANA DEPARTVENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 601 -6
TABULATI ON CF B DS
ENG NEER S ESTIMATE: $ 553, 789. 35 ROUTE :
CALL ORDER : 601 CONTRACT ID : B -27600-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
| (4) 35-1111003 | |
| Wil TE CONSTRUCTI ON, | NC. | |
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e o e o e e e e e et e e e e o e e e et e e e e e e e e e emmeemeaooo-
0021 402-07435 230.000 My | 58. 00000 13340. 00| [
HVA | NTERVEDI ATE, TYPE A | | |
0022 405-05518 1495.000 n2 | 0. 95000 1420. 25| |
ASPHALT FOR PRI ME COAT | | |
0023 406- 05521 1475.000 2 | 0. 45000 663. 75| |
ASPHALT FOR TACK COAT | | |
0024 601-01625 2.000 EACH 1350. 00000 2700. 00| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0025 601-01625 1.000 EACH 1350. 00000 1350. 00| |
GUARDRAI L CONNECTCR SYSTEM W BEAM | | |
CURVED, 1 , MODIFIED [ | [
0026 601-01839 1.000 EACH 1800. 00000 1800. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0027 601-04792 4.000 EACH 1000. 00000 4000. 00| |
GUARDRAI L TRANSI TION , 3.810 m LONG | | |
0028 601- 06037 5.000 EACH 800. 00000 4000. 00| |
GUARDRAI L END TREATMENT, | | | |
0029 601-99105 59.055 m | 52. 00000 3070. 86 |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0030 603-06040 60.000 m | 32. 00000 1920. 00| [
FENCE, FARM FIELD, 1190 mm | | |
0031 609- 06257 96.000 n2 | 135. 00000 12960. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0032 610-07486 15.000 My | 140. 00000 2100. 00| |
HVA FOR APPROACHES, TYPE A | | |
0033 615- 06505 3.000 EACH 650. 00000 1950. 00| |
MONUVENT, B | | [
0034 616-02320 331.000 n2 | 6. 00000 1986. 00| |
GEOTEXTI LES | | [
0035 616-06405 169.000 My | 40. 00000 6760. 00| |
Rl PRAP, REVETMENT | [ |
0036 621-01004 2.000 EACH 700. 00000 1400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0037 621-02363 3200.000 n2 | 0. 60000 1920. 00| |
MULCHED SEEDI NG T, CONVENTIONAL M X | | |
0038 621-02770 638.000 n2 | 2. 25000 1435. 50| |
I

EROSI ON CONTROL BLANKET



CONSTRUCTI ON

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 601 -7
TABULATI ON CF B DS
ENG NEER S ESTIMATE: $ 553, 789. 35 ROUTE :
CALL ORDER : 601 CONTRACT ID : B -27600-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
| (4) 35-1111003 | |
| Wil TE CONSTRUCTI ON, | NC. | |
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| AMOUNT
------------------------------------------ o m m e e o e o e e e e e et e e e e o e e e et e e e e e e e e e emmeemeaooo-
0039 621-06559 3200.000 n2 | 0. 70000 2240. 00| |
MULCHED SEEDI NG, R | [ |
0040 621-06564 1200.000 n2 | 0. 80000 960. 00| |
MULCHED SEEDI NG, CV | | |
0041 621-06567 2.000 kL | 4. 00000 8. 00| |
VATER | [ |
0042 621-06574 88.000 n2 | 20. 00000 1760. 00| |
SODDI NG | [ |
0043 622-52436 3.000 EACH 32. 00000 96. 00| |
SIGN, DO NOT MOW OR SPRAY | | [
0044 622-91786 50.000 EACH 15. 00000 750. 00| |
SEEDLI NG | | [
0045 702-51005 44.200 n8 | 900. 00000 39780. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0046 702-51015 13.700 n8 | 1100. 00000 15070. 00 |
CONCRETE, B, FOOTI NGS | | |
0047 703-51030 1101.000 kg | 1. 60000 1761. 60| |
REI NFORCI NG STEEL | | |
0048 703-51032 17518.000 kg | 2..00000 35036. 00| |
REI NFORCI NG STEEL, EPOXY COATED [ [ [
0049 704-51002 107.000 n8 | 845. 00000 90415. 00| |
CONCRETE, C, SUPERSTRUCTURE | | [
0050 706-91957 91.264 m | 250. 00000 22816. 00| |
BRI DGE RAI LI NG, THR E BEAM | | |
0051 707-05984 176.600 m | 625. 00000 110375. 00| |
STRUCTURAL MEMBERS, CONCRETE | - BEAM | [ |
11, 1143 mm X 406 mm [ | [
0052 709-51821 LUMP| 2000. 00000 2000. 00| |
SURFACE SEAL | | |
0053 711-51085 8.000 EACH 175. 00000 1400. 00| |
ANCHOR PLATE, AP 4 | | |
0054 715-05265 22.000 m | 600. 00000 13200. 00| [
PI PE, TYPE 1, DEFORVED, M N AREA 2.98 | | |
e I I I
0055 715-06825 2.000 EACH 2500. 00000 5000. 00| |
CONCRETE ANCHCR , M N. AREA 2.98 n2 | [ |
0056 801-04308 6.000 EACH 350. 00000 2100. 00| [
ROAD CLOSURE S| GN ASSEMBLY | | |
0057 801-06625 1.000 EACH 115. 00000 115. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | [
0058 801-06640 12.000 EACH 135. 00000 1620. 00| |
I

SIGN, A



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PAGE : 601 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 553, 789. 35 ROUTE :
CALL ORDER : 601 CONTRACT ID : B -27600-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 06/22/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1111003 | |
| WHl TE CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PR CE AVOUNT
------------------------------------------ o m m e m ot o e e e e e et e e e e e e e e et e e e e e e e e eemeemeeooo-
0059 801-07118 33.300 m | 25. 00000 832. 50| |
BARRI CADE, I11-A | | [
0060 801-07119 21.000 m | 32. 00000 672. 00| |
BARRI CADE, I11-B [ | [
0061 802-76020 0.930 n2 | 210. 00000 195. 30| |
SIGN, SHEET, ENCLOSED LENS W TH LEGEND | | |
2.03 mm TH CKNESS [ | |
0062 802- 76025 2.905 n2 | 240. 00000 697. 20| |
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 2.03 nm THI CKNESS | | |
0063 802- 76035 1.488 n2 | 215. 00000 319. 92| [
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND 2. 54 mm THI CKNESS | | |
0064 802- 76055 36.700 m | 25. 00000 917. 50| |
SIGN PCST, A | | |
SECTI ON TOTALS | $ 639, 370. 38| [
------------------------------------------ A S
CONTRACT TOTALS | $ 639, 370.38 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 06/ 04
PACE : 611 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE :
CALL CRDER : 611 CONTRACT ID : B -27610-A COUNTI ES : JENNI NGS
LETTI NG DATE : 06/22/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LONBI D
1 61-1201949 I NTECH CONTRACTING LLC $ 185, 440. 49 100. 0000%
2  35-1310611 DUNCAN ROBERTSON | NC $ 194, 755. 00 105. 0229%
3  35-1385672 FORCE CONSTRUCTI ON CO. | NC. $ 211,334.70 113. 9636%
4  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 272,120. 00 146. 7424%







